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SECTION B - SUPPLIES OR SERVICES AND PRICES/CQOSTS
LotI- BASIC .
0001 Atlantic Undersea Test and Evaluation 1 LO CPAF
Center (AUTEC) operation,
maintenance and related support
services in accordance with
Description/Specification Section C3

CPAF - Cost Plus Award Fee - See Attachment (7)

s " 1,635,756 .o
0002  Food and materials purchases and unique ' 1 L0 ONF
support services in accordance with
Description/Specification Section C4
L 2 J
CNF - Cost No Fee - See Attachment (7)
APPLICABLE TO ITEMS NO, 0002 ACRN:AA
Estimated Cost
366,908,453 P 3 )
0003 Technical Data and 1 LO NSP
Information in accordance
with Description/Specification
Section CS

P 2]

NSP - Not Separately Priced - Included in CLIN 0001

Lot - PHASE-QUT OPTION

0004 - Phase out in accordance with 1 10 FFP
Description/Specification section C-2,
Contractor Technical Proposal Phase
Out Plan, Lot In - BASIC

APPLICABLE TO ITEMS NO, 0004 ACRN:

Firm-Fixed Pri

$190,410
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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
Item No. Supplies/Services Oty Unit Amount

Lot II- OPTION .

0005 Atlantic Undersea Test and Evaluation 1 LO CPAF
Center (AUTEC) operation,
maintenance and related support
services in accordance with
Description/Specification Section C3

\

%
CPAF - Cost Plus Award Fee - See Attachment (7)
APPLICABLE TO ITEMS NOS. 0005 AND 0007 ACRN:
e ‘ A WAl F A i

N
Base C Maximum F

—— .. $67,820,527 .
0006 Food and materials purchases and unique 1 10 CNF !’

support services in accordance with
Description/Specification Section C4

el

28

CNF - Cost No Fee - See Attachment (7)

LICABLE TO : ACRN:

Estimated Cost
$28,500,000 e

0007 Technical Data and 1 LO NSP
Information in accordance
with Description/Specification
Section C5

P2 2]

NSP - Not Separately Priced - Included in CLIN 0005

Lot Il - PHASE-OUT OPTION

0008 Phase out in accordance with 1 LO FFP
Description/Specification section C-2,
Contractor Technical Proposal Phase
Out Plan, Lot I - Option

APPLICABLE TO ITEMS NO. 0008 ACRN:
Firm-Fixed Price
$200,295
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SCOPE OF WORK

The Atlantic Undersea Test and Evaluation Center (AUTEC)
Specification (Contract Section J, Attachment (1)) and the
Contractor's Technical Proposal (Section C-2 below) shall constitute
the scope of work governing Contractor operation and maintenance
performance requirements. The Contractor shall furnish the required
operation, maintenance and related support services on a continual
basis in accordance with the written technical instruction/direction
of the AUTEC Chief Financial Officer (Code 705), Naval Undersea
Warfare Center Division Newport or his designated representative
{hereafter referred to as NUWC), provided pursuant to Specification
Chapter I, entitled Introduction.

CONTRACTOR TECHNICAL PROPOSAL

Raytheon Systems Engineering Company Proposal for Operation and
Maintenance of the Atlantic Undersea Test and Evaluation Center
(AUTEC) of 15 November 1996, is incorporated herein by reference,
unless otherwise specified, with the same force and effect as if set
forth in full. The Contractor shall perform in full accordance with
the cited tecnnical proposal with the objective of full
implementation, attainment and subsequent maintenance of the standard
of performance projected therein. Notwithstanding the foregoing, the
incorporation of the technical proposal;

(a) Shall not act in any way to relieve the Contractor from
meeting the Government's requirements as represented by the AUTEC
Specification.

(b) Shall not operate to vary, diminish, or otherwise qualify
any of the other requirements of this contract.

(c) Shall not operate to grant the Contractor rights to which
the Contractor would not otherwise be entitled under the other terms
of this contract.

In the event of any inconsistency or incompatibility between the
technical proposal, as incorporated herein, and any other provision(s)
of this contriict, the Contract Section I clause entitled Order of
Precedence, FAR 52.215.33, shall control. For the pirpose of this
provision the Contractor's Technical Proposal shall be considered as
part of the Srracification.
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SECTION C - DECRIPTION/SPECS/WORK STATEMENT

CONTRACTOR TECHNICAL PROPOBAL
(CONTINUED)

Any changes to the Contractor's proposal will be made in the same
manner as changes to the Specification. The Contractor shall submit
recormended change pages to the proposal and/or the Specification as
warranted, or in response to Government issued Change Orders, for
review and acceptance by the Government. Such changes shall not be
deemed effective until direction to incorporate has. been received from
the Contracting Officer.

CONTRACT LINE ITEN NUMBERS (CLINS) 0001 AND 0003

The Contractor shall furnish all personnel services, and such
other resources as may be specified elsewhere, necessary to operate,
maintain and otherwise support the AUTEC facility pursuant to Section
C~1l. Incoming transition activities by a successor Contractor, if
required, shall be deemed to be encompassed by CLIN 0001, both for
performance and cost reimbursement purposes, and shall be accomplished
in accordance with the appropriate section of the Contractor Technical
Proposal cited in Section C-2 above. Outgoing transition activities
to a successor interest to this contract, if required, shall be deemed
to be encompassed within the basic CLIN 0001 or option lot CLIN 0005
in effect at time of transition and shall again be accomplished in
accordance with the appropriate section of the Contractor Technical
Proposal cited in Section C-2.

C-4 CLIMS 0002 AND 0006

materials which are determined by the AUTEC Infrastructure Operations
Team Leader (Code 7007}, NUWC Detachment (DET) AUTET West Palm Beach,
not to be available or not available in time through the Government
Supply System, or which may be more economically obtained from
commercial suppliers. The Contractor shall also procure similarly
identified and authorized unique support services for which in-house
capability is not maintained or for which performance in-house would
be uneconomical or otherwise infeasible. PFurther, the Contractor
shall determine requirements and procure all necessury foodstuffs
required to meet identified Specification requirements.

The Concractor shall acquire, bursuant to Section C-1, necessary |

CLINS QU003 AND 0007

The Contractor shall furnish Technical Data and Information in
accordance with the Contract Data Requirement List (CDRL), DD Form
1423, Contract Section J, Exhibits A and B.
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SECTION C - DECRIPTION/SPECS/WORK STATEMENT
C-6 CLINS 0004 AND 0008

The Contractor shall perform all Phase-Out activities in
accordance with Section C-2, Contractor Technical Proposal Phase-

Out Plan for Lot I-Basic or Lot II-Option Performance periods if
required. ‘
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001 AND 000

Not applicable
0002 AND 0006

Items shall be packed, packaged and marked in such a manner
as to ensure safe delivery at destination, as determined by the
Contractor, and shall further conform to any other specific
requirement established by NUWC at the time of requisition
authorization/approval.

IECHENICAL DATA PACKING INSTRUCTIONS (AS510) (FEB 1995)
CLINS 0003 AND 0007

Technical Data and Information shall be packed and packaged
for domestic or international shipment, as appropriate, in
accordance with best commercial practices to assure arrival at
the destination(s) in an undamaged condition. The package or
enveiope should be clearly marked with any special markings
specified in this contract, e.g. Contract Number, ELIN, and
document title must be on the outside of the package.

CLINS 0004 AND Q008

Not applicable.
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CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2

This contract incorporates one or more clauses by reference,
with the same force and effect as if they were given in full
text. Upon request, the Contracting Officer will make their full
text available.

FEDERAL ACQUISITION REGULATION (FAR) CLAUSES
52.246-3 INSPECTION OF SUPPLIES - APR 1984
COST-REIMBURSEMENT.

52.246-5 INSPECTION OF SERVICES - APR 1984
COST-REIMBURSEMENT.
CLINs 0001 AND 0003

Inspection and/or test of services for the purpose of
approval or acceptance shall be performed by NUWC.

CLINS 0002 AND 0006

Inspection and/or test of purchased materials, services and
foodstuffs for the purpose of approval or acceptance shall be
performed by the Contractor on behalf of the Government unless
otherwise directed at the time of requisition
authorization/approval. Notwithstanding the foregoing, nothing
in this delegation shall serve to diminish the rights of the
Government as set forth in Section E-1 above.

CHNICA PORMAT] [ . A) 0007)

(AS710) (FEB 1995)

Inspection and acceptance, as required, shall be performed
by NUWC. Inspection of technical data and information will be
performed by ensuring successful completion of the requirements
set forth in the DD Form 1423, Contract Data Requirements List
(CDRL) and AUTEC Specification dated 8 March 1996, (Contract
Section J, Attachment (1)) and incorporation/resolution of
Government review comments on the data items.

E-5 CLINS 0004 AND 0008

Acceptance 18 conditioned upon satisfactory completion of
all required Phase-Out activities as evidenced by Contracting
Officer execution of DD Form 250 Material Inspection and
Receiving Report.
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SECTION F - DELIVERIES OR PERFORMANCE
CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2

This contract incorporates one or more clauses by reference,
with the same force and effect as if they were given in full
text. Upon request, the Contracting Officer will make their full
text available.

FEDERAL ACQUISITION REGULATION (FAR) CLAUSES

52.242-15 STOP-WORK ORDER. - AUG 1989
ALTERNATE I (APR 1984)

52.247-34 F.0.B DESTINATION. NOV 1991
PERFORMANCE PERIOD

The Lot I-Basic period of performance (summarized below)
shall encompass the sixty month period beginning 1 April 1997 and
proceeding through 31 March 2002. Option Lot II, if exercised,
shall encompass the thirty-six month period beginning 1 April
2002 and proceeding through 31 March 2005. Each lot is
structured to include annual performance periods beginning on 1
April of each year and ending on 31 March of the following year.
For example, Lot I-Basic includes five annual performance periods
and Option Lot II is comprised of three annual performance

periods.

Pre-performance incoming transition activities, if required,
shall commence at date of award or 1 January 1997, whichever is
later, and conclude 31 March 1997. Outgoing transition
activities, if required, will be initiated during the last three
months of the Lot then in effect, and shall commence upon receipt
of direction from the Contracting Officer. Phase-Out activities,
if required, will be initiated upon exercise of Phase-Out options
for Lot I or II as applicable.

LoT CLINs PERFORMANCE PERIOD

Lot I-Basic 0001, 0002 and 0003 1 Apr 1997 - 31 March 2002
Lot I-Phase-Out 0004 1 Apr 2002 - TBD

Lot II-Option 0005, 0006 and 0007 1 Apr 2002 - 31 March 2005
Lot II-Phase-Out 0008 1 Apr 2005 - TBD

DELIVERIE

All services and materials shall be delivered as required
and directed by NUWC.
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F-4 TECHNICAL DATA AND INFPORMATION (CLINS 0003 AND 0006)

Technical Data and Information shall be delivered in
accordance with the requirements of the Contract Data
Requirements List, DD Forms 1423, Exhibits A and B, attached
hereto, and the following: '

(a) The Contractor shall concurrently deliver technical
data and information per DD Form 1423, Blocks 12 and 13 (date of
first/subsequent submission) to all activities listed in Block 14
of the DD Form 1423 (distribution and addresses) for each item.
Complete addresses for the abbreviations in Block 14 are shown in
(g) below. The method of submittal for the data item is shown in
Block 7 of the DD Form 1423. The original technical data shall
be delivered to the cognizant code listed in Block 6 of the DD

Form 1423.

(b) Partial delivery of data is not acceptable unless
specifically authorized on the DD Form 1423, or unless approved
in writing by the PCO.

(c) The Government review period provided on the DD Form
1423 for each item commences upon receipt of all required data by
the technical activity designated in Block 6.

(d) A copy of all other correspondence addressed to the
Contracting Officer relating to data item requirements (i.e.,
status of delivery) shall also be provided to the codes reflected
above and the technical activity responsible for the data item
per Block 6, if not one of the activities listed above.

(e) The PCO reserves the right to issue unilateral
modifications to change the destination codes and addresses for
all technical data and information at no additional cost to the
Government.

(£) Unless otherwise specified in writing, rejected data
items shall be resubmitted within 30 days after receipt of the
notice of rejection.

(g DD Form 1423, Block 14 Mailing Addresses:
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SECTION F - DELIVERIES OR PERFORMANCE

TECHNICAL DATA AND INFORMATION (CLINS 0003 AND 0006)

NURCDIVNPT 591

Naval Undersea Warfare Center Detachment AUTEC

West Palm Beach, FIL 33416-4619

Naval Undersea Warfare Canter Detachment AUTEC

PFSC 1012 FPO AA 34058-9598

Naval Undersea Warfare Center Division, Newport

{Continued)
BLOCK 14
ABBREVIATION !@ILING ADDRESS
NUWC 7006 Officexr in Charge
or
NUWC 7007 P.O. Box 24619
0s Officer in Charge
Andros laland, Bahamas
NUWC 705 Commander
or
NUWC 706 1176 Howell Street
orx Newport, RI 02841-1708
NUWC 7005
or
NUWC 541

Commanding Officer

Naval Undersea Warfare Center, Division Newport
B 1351, Rm. 414

1176 Howell Streaet

Newpoxt, RI 02841-1708
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SECTION G - CONTRACT ADMINISTRATION DATA

INVENTION DISCLOSURES AND REPORTS (AS1110) (FEB 1595)

{a) In accordance with the Patent Rights clause of this contract,
the contractor shall submit DD Form 882, Report of Inventions and
Subcontracts, along with written disclosure of inventions to the
Contract Administration Office (CAO) specified in the contract.

{p} The cognizant Administrative Contracting Officer (ACO) will
forward such reports and disclosures direct to the counsel office
designated below for review and recommendation:

NUWCDIVNPT

Commercial Acquisition Department
Attn: Code 591 C. Brown

Bll, Simonpeteri Drive

Newport, RI 02841-1708

(c) A copy of each report and disclosure shall be forwarded to the
Procuring Contracting Officer (PCO).

(d) Written clearances for the f£inal DD Form 882 submission may be
provided directly from the above office with a copy to the PCO.

BILLING INSTRUCTIONS

Public Vouchers, Standard Form 1034, shall be prepared pursuant
to Contract Section I clause entitled Allowable Cost and Payment, FAR
§2.216~7, and transmitted by the Contractor to the cognizant Defense
Contract Audit Agency (DCAA) for provisional approval and forwarding
to the Disbursing Office. Vouchered costs will be segregated by
contract Lot (separate vouchers required)}. Copies of all vouchers
will be furnished to the Contracting Officer {(Code 591), NUWCDIVNPT |
and the AUTEC Chief Financial Officer (Code 705), Naval Undersea
Warfare Center Division Newport concurrent with submission to DCAA.
The Final Voucher, which constitutes the £inal billing under the
contract, will summarize all ordered contract Lots and reflect a
consolidated final contract billing amount. The Final Voucher will be
forwarded to the Contracting Officer via DCAA.
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SECTION G - CONTRACT ADMINISTRATION

G-3 NOTICE TO PAYING OFICE - ADDRESS TO WHICH PAYMENT
IS TO BE MADE (AS1115) (FEB 1995)

The contractor requires that payment shall be made to an
address different than what is cited on the first page of the
contract. If assignment to a financial institution undexr FAR
Subpart 32.8, Assignment of Claims, is the reason for payment to
a different address, the contract administration office is
delegated the authority to obtain a copy of the applicable
Notice of Assignment from the contractor.

PAYMENTS TO BE MAILED TO THE

Range Systems Engineering
P.O. Box 3411
Boston, MA 02241

G-4 ALLOTMENT OF FUNDS -- INCREMENTALLY FUNDED COST-REIMBURSEMENT
CONTRACT OTHER THAN COST-SHARING (APR 1985)

(NAVAIR 5252, 232-9516)
For the purposes of paragraph (b) of the 'Limitatlon

of Funds" clause of this contract--

(1) the amount available for payment and alloted to this

incrementally funded contract is $215,000,000;
. (ii) the items covered by such amount are Items 0001 through
0007;
(iii) the period of performance for which the allotted
amount will apply is 1 April 1997 through 30 September 2002. |

G-5 ACCOUNTING AND APPROPRIATION DATA (AS110S) (FEB 1995)

The applicable accounting and appropriation data is
as follows:
ACRN AA: 97X4930.NH6A 000 77777 O 066604 2F 000000 000000002276
Obligated Amount: $215,000,000 ]
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SECTION G - CdNTRACT ADMINISTRATION DATA

G-6 SUBMISSION OF INVOICES (COST-REIMBURSEMENT, TIME AND MATERIALS,
LABOR-HOUR, OR FIXED PRICE INCENTIVE) (JUL 1992) (5252.232-9001)

(a) "Invoices" as used in this clause includes Contractor
requests for interim payments (in accordance with Section I clause
52.216-7, Allowable Cost and Payment) using public vouchers (SF 1034)
but does not include Contractor requests for progress payments under
fixed price incentive contracts.

(b) The Contractor shall submit invoices, segregated by Lot and
any necessary supporting documentation, in an original and one (1)
copy, to the cognizant contract auditor at the following address:
DCAA, Northeastern Region, Raytheon Electronics Systems Headquarters,
Raytheon Service Company Suboffice, 2 Wayside Road, Burlington MA
01803-0901. In addition, an information copy shall be submitted to
both the Naval Undersea Warfare Center, Division Newport, Code 591, B
1351, Rm. 414, 1176 Howell Street, Newport. RI 02841-1708, and the
Naval Undersea Warfare Center Division Newport, 1176 Howell Street,
Newport, RI, 02841-1708, Attn: Code 705. Following verification, the
cognizant contract auditor will forward the invoice to the designated
payment office for payment in the amount determined to be owing, in
accordance with the applicable payment {(and fee) clause(s) of this
contract.

(c) Invoices requesting interim payments shall be submitted no
more than once every two weeks, unless another time period is
specified in the Payments clause of this contract. For indefinite
delivery type contracts, interim payment invoices shall ba submitted
no more than once every two weeks for each delivery order. There
shall be a lapse of no more than 30 calendar days between performance
and submission of an interim payment invoice.

(d}) In addition to the information identified in the Prompt
Payment clause herein and elsewhere, each invoice shall contain the
following information, as applicable:

(1) Contract line item number (CLIN)

(2) Subline item number (SLIN)

{3) Accounting Classification Reference Number (ACRN)
{4) Payment terms

{5) Procuring activity

{6) Date supplies provided or services performed

{7) Cost incurred and allowable under the contract
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R-H( F PRICE INCENTIVE
(JUL 1992) (5252.232-9001) (CONTINUED)

(e) A DD Form 250, "Material Inspection ahd Receiving
Report"®, shall be prepared in support of invoices for firm-fixed
price CLIN(s).

(f) The Contractor’s final invoice shall be identified as
such, and shall list all other invoices (if any) previously
tendered under this contract and will summarize all ordered
contract Lots and reflect a consolidated final contract billing
amount. The final invoice will be forwarded to the Contracting
Officer via DCAA.

BILLING - FIXED FEE AND AWARD FEE

(a) The Contractor may bill for 1/60 of the identified base
fee in Lot I on a monthly basis. If Lot II - Option is
exercised, the Contractor may bill for 1/36 of the identified
base fee in Lot II on a monthly basis.

(b) The award fee is not subject to the allowable cost and
payment, or termination clauses of this contract. The Contractor
may bill for the award fee immediately upon receipt of the
contract modification authorizing its payment.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

UNITED STATES OF AMERICA/COMMONWEALTH OF THE BAHAMAS
AGREEMENT

The Contractor's performance under this contract shall be in
keeping with provisions, spirit and intent of the "Agreement Between
The United States of America and The Government of The Commonwealth of
The Bahamas", Contract Section J, Attachment (2).

HUMANITARIAN SERVICES

The Contractor shall, in response to direction from NUWC, provide
support servicea in the areas of humanitarian relief, emergency search
missions, imminent peril to human life and certain other support to
the Bahamian Civil Authorities bearing a relationship to the operation
and well being of AUTEC. These services, in addition to the
utilization of Government owned property, will involve Contractor
personnel resources. The costs associated with these activities ghall
be allowable under the terms of this contract.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEBAR (APR 1984)
52.232-19

Funds are not presently available for performance undexr this
contract beyond September 30, 2001. The Government's obligation for
performance of this contract beyond that date is contingent upon the
availability of appropriated funds from which payment for contract
purposes can be made. No legal liability on the part of the
Government for any payment may arise for performance under this
contract beyond September 30, 2001, until funds are made available to
the Contracting Officer for performance and until the Contractor
receives notice of availability, to be confirmed in writing by the
Contracting Officer.

H-4 OPTION TO EXTEND CONTRACT

The Government shall have the option to extend this contract at
the prices set forth in Section B for Lot II-Option CLINS 0005, 0006,
and 0007, for a total of thirty-six additional months (see performance
periods Section F-2). Written notice of intent to exercise the
Government option right shall be given to the Contractor at least
sixty days prior to the end of the Lot I - Basic performance period.
Issuance of this notice of intent is for informational and planning
purposes only and shall not be construed as obligating the Govermment
to exercise the option. The Government option right will be exercised
by issuance of a unilateral contract modification within sixty days of
expiration )
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SECTION - RE MENTS

E-4 OPTION TO EXTEND CONTRACT (CONTINUED

of the then current performance period and may be issued subject
to the Section I clause entitled Availability of Funds, FAR
52.232-18.

P E-O OPTION LOT I BAST R _LOT II OPTIO

The Government shall have the option to direct performance
of Phase-Out activities in accordance with Section C-2,
Contractor Technical Proposal Phase-Out Plan for Lot I Basic or
Lot II option performance period as required. The option will be
exercised by contract modification SF-30.

LIABIL IN

The Contract Section I clause entitled Insurance - Liability
to Third Persons, FAR 52.228-7, requires the Contractor to
provide and maintain workers campensation, employer’s liability,
comprehensive general liability (bodily injury), comprehensive
automobile liability (bodily injury and property damage)
insurance and such other insurance as the Contracting Officer may
require. The following identifies minimum amounts of liability
coverage required to be provided and maintained during the entire
period of the contract:

Workers’ Compensation and Employer’s Liability. The Contractor
shall comply with applicable Federal and State workers'’
compensation and occupational disease statutes. If occupational
diseases are not compensable under those statutes, they shall be
covered under the employer‘’s liability section of the insurance
policy. Employer’s liability coverage of at least $100,000 is
required, except in States with exclusive or monopolistic funds
that do not permit workers’ compensation to be written by private
carriers. The Contractor shall also provide workers’
compensation coverage, as applicable, consistent with the
requirements of the Contract Section I clause entitled Workers’
Compensation Insurance (Defense Base Act), FAR 52.228-3.

General Liability. The Contractor shall carry bodily injury
liability coverage written on the comprehensive form of policy
with an incidental medical malpractice endorsement for at least
$500,000 per occurrence. No property damage coverage is
required.

Automobile Liability. The Contractor shall carry automobile
liability coverage written on the comprehensive form of policy.
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H-6 LIABILITY INSURANCE CONTINUEZ

The policy shall provide for bodily injury and property damage
liability covering the cperation cf all automobiles used in
connection with performing this concract. Policies covering
automobiles operated in the United States shall provide coverage
of at least $200,000 per person and S500,000 per occurrence for
bodily injury and $20,000 per occurrence for property damage.
Policies covering automobiles operated in The Commonwealth of the
Bahamas shall be commensurate with any legal requirements of the
locality and sufficient to meet normal and customary claims.

Aircraft Public and Passenger Liability. The Contractor shall
carry aircraft public and passenger liability insurance.

Coverage shall be at least $200,000 per person and $500,000 per
occurrence for bodily injury, other than passenger liability, and
$200,000 per occurrence for property damage. Coverage for
passenger liability bodily injury shall be at least $200,000
multiplied by the number of seats or passengers, whichever is
greater.

Vessel Liability. The Contractor shall carry vessel collision
liability and protection and indemnity liability insurance in the
amount of $1,000,000 per vessel identified in Contract Section J,
Attachment (1), Specification, Chapter XVIII (Major AUTEC Vessels
and small boats). The protection and indemmity liability
insurance shall include crew coverage of at least $1,000,000 per
vegsel crew member, combined single limit, any one occurrence,
each vessel.

The Contractor shall provide written certification to the
Contracting Officer that the required insurance has been obtained
within thirty days after initial contract award and within thirty
days after exercise of each option Lot. The Government reserves
the right to disapprove the purchase of any insurance coverage
not in the Government's interest.

The policies evidencing the purchase of required insurance
shall contain an endorsement that any cancellation or material
change in coverage adversely affecting the Government's interest
shall not be effective unless the ingurer or Contractor gives
written notice of the cancellation or change to the Contracting
Officer. When the coverage is provided under an approved self-
insurance program, the Contractor shall not change or decrease
the coverage without prior approval of the Administrative
Contracting Officer cognizant of the approved program.

H-7 RESERVED



Page H-4
N61339-97-C-0001

T - CONTRA: REQUIREMENT

H-8 HOLIDAYS

Personnel employed by the Contractor directly in performance
of the contract shall be entitled to observe specific holidays of
a national nature. Such holidays will normally be taken on the
day of observance, except by those employees essential to base
operations or test performance support. In lieu thereof,
personnel assigned to AUTEC, Andros Island may take such holiday
time in conjunction with accrued vacation time, provided that
such leave is consistent with scheduled test operations.

Contractor personnel who are U.S. citizens shall be entitled
to the U.S. holidays listed below. 1In the event that any of
these holidays occur on a Saturday or Sunday they shall be
observed by the Contractor in the same manner as the U.S.
Government. Indigenous Contractor personnel shall be entitled to
observe public holidays recognized as set forth below and/or
proclaimed by the Commonwealth of the Bahamas in the manner
specified by that Government.

g.S. Holidays Bahamian Holidavys
New Year’s Day Same

Martin Luther King'’s Birthday --
Washington’s Birthday --

Good Friday
-- Easter Monday
-- Whit Monday
Memorial Day --
-- Labor Day

Independence Day --
-- Independence Day

Emancipation Day
Labor Day --
Columbus Day Discovery Day
Veteran'’s Day --
Thanksgiving Day --
Christmas Day Same
Boxing Day

H-9 U,S, DIRECT LABOR COST CEILINGS (CLINS 0001 THROUGH 0003,
AND 0005 THROUGH 0007)

Absolute US (all non-Bahamian/indigenous personnel) direct
labor cost ceilings are established for the basic contract
period: Lot I and the option period: Lot II as set forth below
and are applicable to performance under this contract. Direct
labor cost for the purpose of this provision is defined as all
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
LOTI (3 years)  CostReimbursable  Fixed Price Anpual US Lot I0: US Direct
Annual Performance US Direct Labor US Direct Direct Labor Labor Cost Ceiling ;

Periods Cost Labor Cost Cost Ceiling

4/1/02 - 3/31/03

 4/1/03 - 3/31/04 '
4/1/04 - 331/05 '

1/1/05 - 3/31/05

Total Lot Il

H-9 U.S. DIRECT LABOR COST CEILINGS (CLINS 0001 THEROUGH 0003,
AND 0005 THROUGH 0007) (Continued)

Payment of any claim for reimbursement of direct labor cost,
as defined above and incurred during one of the above cited Lot I
or Lot II annual performance periods, which is in excess of the
above stated annual US direct labor cost ceiling target for that
period, will be withheld pending completion of performance of the
entire Lot. Any claim for reimbursement of direct labor cost, as
defined above, which exceeds, respectively, the Lot I or Lot II
US Direct Labor Cost Ceiling amounts, shall not be an allowable.
cost to the extent that the US Direct Labor Cost Ceiling for thé’
entire Lot has been exceeded. An underrun of the total US Direct-
Labor Ceiling for either Lot may not be used to offset an overrun
in the remaining Lot. Any amounts withheld annually, which are
determined by the Government to be allowable within the total Lot -
I or Lot II US Direct Labor Cost Ceiling amounts, will be
reimbursed to the Contractor within three months of completion of

the affected Lot.

Underruns of US direct labor cost, as defined above, during
any of the above cited Lot I or Lot II annual performance
periods, shall be subject to a special sharing arrangement as set
forth in contract Attachment (7), Performance Evaluation and
Award Fee Procedures. Notwithstanding the foregoing, any overrun
of US direct labor cost, as defined above, during any of the Lot
I or II annual performance periods which exceed the annual US
direct labor ceiling target by 10% will negate the special
sharing arrangement for the entire affected Lot.

It is understood that any Modification to this contract
which affects direct labor costs, throughout the remaining life
of the contract (excludes short term labor augmentation and/or
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-9 U.S. DIRECT LABOR COST CEILINGS (CLINS 0001 THROUGH 0003,
AND 0005 THROUGE 0007) (Continued)

US (non-indigenous) straight time direct productive labor cost,

regardless of its source (team agreements, joint ventures, '
subcontractors, or other procured support of specifically stated
tasks/responsibilities) which is the maximum dollar amount

egtimated to be incurred (either through direct cost reimbursahle

labor charges or through the direct labor component of fixed

price agreements). The direct labor cost ceiling includes

straight time (base rate) productive direct labor costs and

excludes all estimated paid overtime and nonproductive direct

labor costs (vacation, sick, holiday, paid absences, and other

labor related fringe expenses). : ‘

The US direct labor cost ceiling shall be made up of, as
applicable, a variable and fixed component. The variable
component shall be the total estimated US direct labor cost, as
defined above, which is derived from the maximum cost
reimbursable estimated US direct labor proposed to be incurred
directly by the prime (or lead) Contractor entity and that
proposed to be incurred through any cost reimbursable
subcontracts, arrangements or agreements or other procured
support of specifically stated tasks/responsibilities. The fixed
componant is that total estimated direct labor cost, as defined
above, which is derived from proposed fixed price subcontracts,
arrangements or agreements or other procured support of
specifically stated tasks/responsibilities.

LOT I (5 years) Cost Fixed Price Anpual US Lot I: US Direct
Annusl Performance  Reimbursable US US Direct Direct Labor Labor Cost Celling

1197- 33187
41187 - 33198
4/1/98 - 3/31/99
4/1/99 - 331700
4/1/00 - 3/31/01
4/1/01 « 331/02
11/02 - 33102
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-9 U,S. DIRECT LABOR CQOST CEILINGS (CLINS 0001 THROUGH 0003,
AND 0005 THRQUGH 0007} (CONTINUED)

temporary adjustments to staffing, etc.) will result in an
appropriate modification of the affected annual US direct labor
cost ceiling targets and the total Lot I and/or Lot II US Direct
Labor Cost Ceiling as determined by negotiations between the
parties. Further, in the event that during the term of this
contract a statute, wage determination, collective bargaining
agreement, court decision, written ruling, regulation, commission
decree or an act of the Federal, state or local Government
affects the Contractor’s US direct labor costs, the affected
annual US direct labor cost ceiling targets and the total Lot I
and/or Lot II US Direct Labor Cost Ceiling shall be adjusted, as
negotiated by the parties, to the full extent it is affected.
Similarly, an adjustment will be made if it is unilaterally
determined by the Contracting Officer to be in the best interest
of the Government. Adjustments necessitated by the imposition of
new Department of Labor Wage Determinations shall be limited to
those labor categories proposed as covered by the Service
Contract Act in the Contractor'’s proposal (or Best and Final
Offer if required) and as specifically amended (covered labor
categories added or deleted) by subsequent modification.

H-10 NGE EX SE_CEIL S_(CL

Absolute U.S. (all non-Bahamian/indigenous personnel)
straight time labor related fringe expense ceilings (regardless
of whether fringe costs are charged on a direct or indirect
basis) are established for the basic contract period: Lot I and
the option period: Lot II, as set forth below, and are applicable
to performance by the prime (or lead) Contractor entity and any
subcontractor(s) (or team member (s)/partner(s)), or other
procured support of specifically stated tasks/responsibilities,
performing on a cost reimbursable basis under the contract. U.S.
straight time labor related fringe expenses for the purpose of
this provision are defined to include, but are not limited to:
medical, life, and accident insurance coverage/expensesg; workers
compensation and Defense Base Act coverage/expenses; pensions,
retirement plan and 401K or other investment/savings plans;
educational assistance; performance bonuses,_labor premiumsg such
as shift differentials, hazardous duty, and foreign service
differentials; and cash payments in lieu of health and welfare
benefits., Specifically_excluded from the U.S. straight time
labor fringe expense ceilin i

i A A and FICA).
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-10 .S. FRIN LIN CLINS 0001 UGH 0003
0005 THRQUGH 0007) (Continued)

The fringe expense ceilings are the maximum dollar amount
estimated to be incurred by the prime (or lead) Contractor entity
and any subcontractor (or team member/partner) performing on a
cost reimbursable basis under this contract.

The fringe expense ceilings shall be computed for each
Contract Lot period of performance, based on annual contract
period of performance fringe expense ceiling targets, which may
or may not coincide with the Contractor’s (subcontractor’s/team
member’s/partner’s) normal accounting period.

The following fringe expense ceilings are established for
Lot I and Lot II:
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H-10 U.S8. FRINGE EXPENSE CEILINGS8 (CLINS 0001 THROUGH 0003,
AND 0005 THEROUGH 0007) (Continued)
LOT I (S years) Entity US Annual Lot 1: US Fringe
Annual Performance Fringe Expsnse Celiling

Periods Expense
Target

V97 - 3/3187  Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

471797 - 373198  Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Suboontractor (Team Member/Pastner)
Other Procured Support

4198 - 13199  Prime (Lead) Contractor
Subcantractor (Team Member/Partner)
Subcontractor (Team Membet/Partner)
Other Procured Support

| 4199 - 331700  Prime (Lead) Contractor
Subcontractor (Team Member/Pactner)
Subcontractor (Team Member/Partner)
Other Procured Support

41/00 - 33101 Prime (Lead) Coatractor
Subcontractor (Team Member/Partmer)
Subcontractor (Team Member/Partner)
Other Procured Suppost

4/1/01 - 3/31702  Prime (Lead) Contractor
Subcontractor (Team Member/Partmer)
Subcontractor (Team Member/Partner)
Other Procured Support

/1102 - 331702  Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

Total Lot 1
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H-10 U.S. PRINGE EXPENSE CEILINGS (CLINS 0001 THROUGH 0003,
AND 0005 THROUGH 0007) (Continued)
'LOTII (3 years)  Eatity US Angual Lot II: US Fringe |
Annual Performance Fringe Expense Ceiling
Periods .

4/1/02 - 3/31/03 Prime (Lead) Contractor
Subcontractor (Team Mcmber/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/1/03 - 3/31/04 Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/1/04 - 3/31/05 Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

1/105 - 3/31/05 Prime (Lead) Contractor
Subcontractor (Team Member/Partner)

Subcontractor (Team Member/Partner)
Other Procured Support

Total Lot I

Payment of any claim for reimbursement of US fringe cost, as
defined above and incurred during one of the above cited Lot I or
Lot II annual performance periods, which is in excess of the
above stated US fringe expense ceiling target for that pericd,
will be withheld pending completion of performance of the entire
Lot. Any claim for reimbursement of US fringe cost, as defined
above, which exceeds, respectively, the Lot I or Lot II US Fringe
Expense Ceiling amounts, shall not be allowable cost to the
extent that the US Fringe Expense Ceiling for the entire Lot has
been exceeded. An underrun of the total US Fringe Expense
Ceiling for either Lot may not be used to offset an overrun in
the remaining Lot. Any amounts withheld annually, which are
determined by the Government to be allowable within the total Lot
I or Lot II Fringe Expense Ceiling amounts, will be reimbursed to
the Contractor within three months of completion of the affected

Lot.

It is understood that any Modification to this contract
which affects US fringe costs will result in an apprppriate
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-10 U.S. FRINGE EXPENSE CEILINGS (CLINS 0001 THROUGH 0QQ3, AND
0005 THROUGE 0007) (CONTINUED)

modification of the affected annual US fringe expense ceiling
targets and the total Lot I and/or Lot II US fringe expense
ceiling as determined by negotiations between the parties.
Further, in the event that during the term of this contract

a statute, wage determination, collective bargaining agreement,
court decision, written ruling, regulation, commission decree or
an act of the PFederal, state or local Government affects the
Contractor’s fringe expense costs, the affected annual US fringe
expense ceiling targets and the total Lot I and/or Lot II US
Pringe Expense Ceiling shall be adjusted, as negotiated by the
parties, to the full extent it is affected. Similarly, an
adjustment will be made if it is unilaterally determined by the
Contracting Officer to be in the best interest of the Government.
Adjustments necessitated by the imposition of new Department of
Labor Wage Determinations shall be limited to those labor
categories proposed as covered by the Service Contract Act in the
Contractor’s proposal (or Best and Final Offer if required) and
as specifically amended (covered labor categories added or
deleted) by subsequent modification.

G&A expense rate ceilings are established for the basic
contract period: Lot I and the option period: Lot II as set forth
below, and are applicable to performance by the prime (or lead)
Contractor entity and any subcontractor(s) (or team
member (s) /partner(s)), or other procured support of specifically
stated tasks/responsibilities, performing on a cost reimbursable
basis under this contract. G&A expenses shall be those costs
normally charged to a G&A expense pool or otherwise allocable as
a G&A expense to the contract.
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H-11 GENERAL AND ADMINISTRATIVE (G&A) RATE CEILING (CLINS 0001
THROUGH_ 0003 AND 0005 THROUGEH 0007) (CONTINUED)

The following annual G&A expense rate ceilings are
established for Lot I Transition In and each contract lot annual

period of performance:

Lot I (5 years) Entity Annual G&A Rate
Annual Ceiling |
performance

periods

1/01/97 - 3/31/97| Prime (Lead) Contractor
" Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/01/97 - 3/31/98| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/01/98 - 3/31/99| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

I| 4/01/99 - 3/31/00| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/01/00 - 3/31/01| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/01/01 - 3/31/02| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support
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Lot O (3 years) | Entity Annual G&A Rate
Annual Ceiling
performance

periods

4/01/02 - 3/31/03| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/01/03 - 3/31/04| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

4/01/04 - 3/31/05| Prime (Lead) Contractor
Subcontractor (Team Member/Partner)
Subcontractor (Team Member/Partner)
Other Procured Support

00

H-11 GENE AD I
000 GH_0007) (CONTINUED)

Any claims for reimbursement of G&A expense, incurred during one
of the above cited Contract Lot annual performance periods, and
which derives from an actual G&A rate (as computed for that
annual performance period) which is in excess of the above stated
ceilings, shall not be an allowable cost under this contract to
the extent that each ceiling rate is exceeded. The prime
contractor shall be responsible for administering this provision
as it relates to any subcontractor ceiling G&A rate set forth
above. An overrun of any of the Lot I or II proposed annual G&A
rate ceilings may not be offset by an underrun of any other
annual G&A rate ceiling in either Lot.

It is understood that any Modification to this contract which
significantly affects G&A expense or allocation base estimates,
as disclosed prior to award, will result in an appropriate
adjustment of the affected annual G&A Rate Ceilings as determined
by negotiations between the parties. Further, in the event that
during the term of this contract a statute, wage determination,
collective bargaining agreement, court decision, written ruling,
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-11 GENERAL AND ADMINISTRATIVE (G&A) RATE CEILING (CLINS 0001
THROUGH 0003 AND 0005 THROUGH 0007) (Continued)

‘requlation, commission decree or an act of the Federal, state or

local Government affects the Contractor's G&A expenses, the
affected annual G&A rate ceilings shall be adjusted as negotiated
by the parties, to the full extent it is affected. Similarly, an
adjustment will be made if it is unilaterally determined by the
Contracting Officer to be in the best interest of the Government..
Adjustments necessitated by the imposition of new Department of
Labor Wage Determinations shall be limited to the impact of those
labor categories proposed as covered by the Service Contract Act
in the Contractor's proposal (or Best and Final Offer if
required) and as specifically amended (covered labor categories
added or deleted) by subsequent modification.

H-12 RESERVED

H-13 AUTHORIZED PREMTIUM TIME AMOUNTS

The total dollar amounts authorized for Premium Time applicable
to the Section I Contract Clause 52.222-2 titled "Payment for
Overtime Premiums,™ are as follows:

ANNUAL ANNUAL
LOT N US PREMIUM TIME BAHAMIAN PREMIUM TIME
I
4/1/97- 3/31/98 $1,560,109 $133,210
4/1/98- 3/31/99 $1,783,145 $133,917
4/1/99- 3/31/00 $2,067,364 $186,513
4/1/00- 3/31/01 $2,077,959 $215,519
4/1/01- 3/31/02 $2,114, 342 $309,840
II
4/1/02- 3/31/03 $542,567 $21,038 |
4/1/03- 3/31/04 $546,275 $21,091
4/1/04- 3/31/05 $557,515 $21,038

H-14 WAGE DETERMINATION APPLICABLE, SERVICE CONTRACT ACT

Contract Section J, Attachment (3) sets forth the Service
Contract Act Wage Determination applicable to CONUS based
personnel on this contract. Andros Island based personnel on
temporary assignment in CONUS and Andros based marine personnel
operating within the three mile territorial limit are similarly
subject to the applicable Wage Determination.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-15 INDIGENOUS (NON-US CITIZEN) PERSONNEL EMPLOYMENT AND
WAGE/BENEFIT STANDARD

Persons ordinarily resident in the Bahama Islands shall be
employed on the AUTEC project to the extent feasible. This shall not
be construed to mean, however, that a minimum indigenous staffing
level must be maintained over the course of contract performance.
Rather, the needs of the project must be continually reassessed within
the context of normal indigenous attrition. Security clearances will
not be provided for non-US citizens.

The Contractor shall give due consideration to the use of local
subcontractors for work, services and supplies which can reasocnably be
obtained locally.

In employing citizens of the Bahama Islands, the Contractor will
comply with the requirements of Contract Section J, Attachment (2),
“Agreement Between the United States of America and The Government of
the Commonwealth of the Bahamas”. Until such time as reliable
commercial wage survey data is generally available, wage regulations
pertaining to the Bahamian Civil Service will be considered as a guide
in establishing and maintaining direct compensation levels. This
shall not be interpreted to mean, however, that rigid adherence to
published Civil Service wage rates is required. Rather, in setting or
adjusting direct compensation levels the Contractor shall also

‘consider the economic climate of Andros Island, the existing local

employment market, existing local and AUTEC specific wage patternms,
and the overall needs of the project. In addition to Bahamian
National Insurance and any other fringe compensation similarly
mandated by Bahamian law or regulation, the Contractor shall, at a
minimum, provide Bahamian nationals with employer paid Basic Life and
Accidental Death and Dismemberment insurance coverage egual to two
times salary to a maximum of $50,000.

The Contractor shall be sensitive at all times to maintaining the
currently established Bahamian compensation structure and will
coordinate any material changes with the Contracting Officer. The
Contractor shall also provide such cooperation as may be required to
satisfy the needs of the Bahamian Ministry of Labor or other Bahamian
Government authorities with respect to issues related to Contractor
Bahamian employment practices. Contractor efforts in this regard
shall be coordinated as necessary with appropriate Navy project
representatives.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H~16 CONTRACTOR AND CONTRACTOR DEPENDENT HOUSING

As advised in Contract Section J, Attachment (1) Specification,
Chapter XXI, the number of suitable family units for Contractor
personnel at AUTEC, Andros Island, is limited. No such housing exists
for personnel other than those assigned at Site 1 (Main Base). Most
housing, even at Site 1, is designed for unaccompanied personnel. The
Contractor must therefore schedule and control the assignment of
personnel accordingly. No cost for Contractor personnel, (accompanied
or otherwise) seeking to live off-base will be recognized as an
allowable cost under this contract.




Page H-16
N61339-97-C-0001

H-17 GOVE SHED PROPER

Except as specified elsewhere, the Government will provide
the Government property generally described in the Specification
for the Contractor to utilize, operate and maintain, and
sufficient to support and permit accomplishment of the US Navy
AUTEC mission. Property to be provided by the Government is
subject to the Contract Section I clause entitled Government
Property, FAR 52.245-5, and encompasses facilities (property used
for production, maintenance, research, development or testing),
including plant equipment (equipment, machine tools, test
equipment, furniture, vehicles, marine vessels, accessory and
auxiliary items) and real property (land, improvements, utilicy
distribution systems, buildings and other structures),
agency-peculiar equipment, materials, special tooling and test
equipment. Other Government property to be provided includes but
is not limited to repair parts and consumable or expendable
materials (Govermment or Contractor acquired), fuel, plant
drawings, site plans, as-built drawings, Specifications and
master drawings, supplies in stock and on order, additional plant
equipment, additional range equipment or systems, additional test
equipment, required office equipment and supplies, other
equipment or property that may be needed in connection with range
testing, and any property considered by the Government to be
necessary for the accomplishment of the AUTEC mission. 1In
accordance with Section I clause entitled Government Property,
FAR 52.245-5, Contractor property control system procedures are
required by FAR 45.5. Draft proposed procedures to be utilized
under this contract shall be submitted to the Government Property
Administrator by the end of the transition period. Final
proposed procedures shall be due within 90 days of receipt of
comments by the Government Property Administrator.

As provided for in the above cited Government Property clause
the Government may withdraw any item of property provided or to
be provided to the Contractor, replace such item with a similar
item or substitute for such item a different item having a
gsimilar function. The Government contemplates that it will
replace or substitute for property in accordance with normal
procedures for replacing worn out, uneconomical or obsolete
property at a U.S. Naval Base or Station.

Contractor acquired Government property shall be procured by
the Contractor when authorized and/or directed in accordance with
Contract Section C-4. Supplies to establish and maintain stock
levels and other supplies are to be procured from commexcial
sources or Government supply sources (as authorized pursuant to
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H-17 GOVERNMENT FURNISHED PROPERTY (Continued

Contract Section I clauses entitled Government Supply Sources,
and Ordering from Govermment Supply Sources, FAR 52.251-1 and
DFARS 252.251-7000 respectively). These acquisitions are subject
to the Contract Section I clause entitled Subcontracts, FAR
52.244-2.

Transportation of Government property and other property from
the US mainland to Andros Island will usually be provided by the
Government. However, when the required type of transportation
equipment is not available on a timely basis from Government
sources, the contractor may be directed to procure from
commercial sources so as to be responsive to AUTEC mission needs

H-18 RETAIL SYSTEM INVENTORY

The Retail System activities (retail store, lounges, snack
bar) carry approximately 11,500 items. These items are
Contractor owned and require an investment estimated at $485,000.
In the event the Government selects a successor Contractor, the
succegssor Contractor shall purchase this inventory at original
purchase cost based on a mutually agreed to third party
inventory. The third party inventory shall be an allowable cost
of transition. In the event the Government terminates the
contract or does not otherwise renew the contract for any reason,
the Government shall reimburse the Contractor at original
purchase cost of remaining inventory as jointly determined by
Government and the Contractor.

H-19 CTOR A OWNED F -W AIR OP TIONS FACIL

A Contractor-owned, fixed-wing, air operations facility,
located on the south side of the Palm Beach International Airport
(PBIA), West Palm Beach, Florida, shall be acquired or provided,
as applicable, by the prime Contractor as a capital asset for use
under this contract. The facility contains approximately 16,400
square feet of space with principal usage projected as follows:
general hanger area (5,200 sq. ft.), shipping and receiving area
(3,000 sq. ft.), passenger terminal (2,100 sg. ft.), general
office area (2,100 sg. ft.), maintenance offices (1,000 sg. ft.),
stock room (1,000 sg. ft.), and lofts over the maintenance
offices and stock room (1,000 sg. f£t. each). Associated with the
physical facility is a long term ground lease to be acquired and
executed, as applicable, by the Contractor with the Palm Beach
County, Department of Airports, covering approximately 88,031
square feet with principal usage as follows: air operations
facility (12,300 sq. ft.), fenced open storage area (10,750 sq.




Page K-18
N61339-97-C-0001

N H - I T
H-19 CONTRACTOR ACQUIRED/OWNED FIXED-WING AIR OPERATIONS FACILITY
(CONTZNUED)
ft.), air operations employee parking (14,323 sq. ft.), short
term transient parking (2,530 sq. ft.), terminal ingress/egress
area (10,045 sq. ft.), and aircraft parking apron (38,083 sq.

£t.).
The following conditions apply:

The fixed-wing air operations facility and associated
grounds shall be dedicated to the exclusive use of the AUTEC
project over the effective life of this contract.

The Contractor shall retain full title and will maintain
full control of the physical facility over the effective life of

this contract.

The Contractor shall maintain its status as Lessee with the
Department of Airports, Palm Beach County over the effective life
of this ccatract.

Durirg the Govermnment specified transition period for any
follow-on -o this contract, the Contractor shall if unsuccessful
in retaininag the AUTEC maintenance and operations contract, make
such arrangements as necessary to immediately sell without profit
the physical facility to the successful offeror. At contract
completion the Contractor shall immediately pass title or the
right to acquire title to the successor AUTEC Contractor interest
for a total amount not to exceed: 1) the then remaining
undepreciated value (including any residual value) of the
facility; or 2) $1.00, whichever is greater, plus any normally
required closing costs or other fees required by law or
regulation. Any prospective offeror for an AUTEC follow-on
maintenance and operations contract shall be required to offer
for use the fixed-wing air operations facility described herein.
The successful offeror, if other than the incumbent, shall be
required to purchase the physical facility from the incumbent on
the terms specified above. '

Durirg the Government specified transition period for any
follow-on -o this contract, the Contractor shall, if unsuccessful
in retaining the AUTEC maintenance and operations contract,
cooperate Zully and without cost to any successor Contractor in
all actiors required to permit the transfer/assumption of the
facility ground lease to be effective with initiation of full
contract performance by the successor. The successful offeror
shall be raquired to assume the long term ground lease with the
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H-19 CO CTOR WNED PIXED-WING AIR OPERAT
PACILITY (CONTINUED)

Department of Airports consistent with the terms of said lease.
The existing facility ground lease began on 19 July 1994 and runs
for a term of 10 years with an option to extend for an additional
S years. Upon lease expiration, title to capital improvements
will pass to the Department of Airports, Palm Beach County.

Additionally, all applicable drawings, certifications,
approvals, physical assets and/or other improvements/enhancements
acquired or developed at Government expense by the Contractor, in
the course of providing and operating the fixed-wing air
operations services facility, shall be similarly transferred to
the successor. Access to the facility and any related materials
during any pre or post solicitation observation period shall not
unreasonably be denied.

In the event that the Government should either: 1) terminate
this contract for convenience or; 2) fail to exercise any option
due to the cessation or a significant alteration of the AUTEC
project, the Contractor shall immediately initiate action to sell
the fixed-wing air operations facility on the open market at then
current fair market value. Any gain or loss on disposition shall
be governed by the cost principles and procedures set forth in
FAR 31.205.16 and appropriate credit or charge shall accrue to
the contract accordingly. The failure to exercise any option for
the reasons set forth in (2) above shall be considered a
termination for convenience of the Government under the prior
contract Lot for the purposes of determining reasonable
settlement expenses associated with the disposition of the
Contractor acquired/provided fixed-wing air operations facility.

In the event that the Government should terminate this
contract for default, the Contractor shall, effective on the date
of contract turnover to a successor and at the Government’s sole
discretion and direction, pass title or the right to acquire
title to any successor Contractor interest for an amount not to
exceed: 1) the then remaining undepreciated value (including any
residual value); or 2) $1.00, whichever is greater, plus any
normally required closing costs or other fees required by law or
regulation. Further, the Contractor shall cooperate fully and
without cost to any successor Contractor in all actions required
to permit the transfer/assumption of the facility ground lease to
be effective on the date of contract turnover to a successor.
Additionally, all applicable drawings, certifications, approvals,
physical assets and/or other improvements/enhancements acquired
or developed at Government expense by the Contractor, in the




Page H-20
N61339-97-C-0001

N - R IREME
H-19 CONTRACTOR ACQUIRED/OWNED FIXED-WING AIR OPERATIONS FACILITY
(CONTINUED) ‘

course of providing and operating the fixed-wing air operations
services facility, shall be similarly transferred to the
successor.

If the Government elects for any reason to discontinue use
of any Contractor acquired/provided fixed-wing air operations
facility, previously approved as suitable to the AUTEC air
operations service requirement, the Government and Contractor
shall mutually agree upon any replacement facility that may be
deemed necessary. Additionally, upon discontinuance of use, the
Contractor shall immediately initiate action to sell the fixed-
wing air operations facility taken out of service on the open
market at fair market value. Any gain or loss on disposition
shall be governed by the cost principles and procedures set forth
in FAR 31.205.16 except that any gain realized over the initial
purchase price or basis shall be applied to the acquisition of
any approved replacement facility.

If the Government recompetes this contract at any time, and
the then incumbent Contractor is successful in winning the
follow-on.contract, any further cost of the fixed-wing air
operations facility (beyond maintenance and operation expense)
shall not exceed any remaining undepreciated value of the
physical facility together with the associated monthly ground

lease expense.

H-20 CONTRACTOR ACQUI OWNED F -WING AND ROTARY-WING
AIRCRAFT ASSETS

The Contractor shall acquire or provide, as applicable:
two Beechcraft 1900D fixed-wing aircraft (S/N’s UEl2 and UE27 )
and; two S-61N rotary-wing aircraft (S/N’s §61-470 and §1-767 ),
as prime Contractor owned capital assets for use under this
contract. The following conditions shall apply to the above
agssets or such other assets that maybe subsequently acquired as
replacements:
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AIRCRAFT ASSETS (CONTINUED)

The aircraft shall be dedicated to the exclusive use of the
AUTEC project over the effective life of this contract.

The Contractor shall retain full title and will maintain
full control of aircraft utilization over the effective life of
this contract.

During the Government specified transition period for any
follow-on to this contract, the Contractor shall if unsuccessful
in retaining the AUTEC maintenance and operations contract, make
such arrangements as necessary to immediately sell without profit
the aircraft acquired/provided to the successful offeror. At
contract completion the Contractor shall immediately pass title
or the right to acquire title to the successor AUTEC Contractor
interest for an amount not to exceed: 1) the then remaining
undepreciated value (including any residual value); or 2) $1.00,
whichever is greater, plus any transfer fees required by law or
regqulation. Any prospective offeror for any AUTEC follow-on
maintenance and operations contract shall be required to offer
for use the fixed-wing and rotary-wing assets described herein.
The successful offeror, if other than the incumbent, shall be
required to purchase the fixed-wing and rotary-wing aircraft from
the incumbent on the terms specified above.

During the Government specified transition period for any
follow-on to this contract, the Contractor shall, if unsuccessful
in retaining the AUTEC maintenance and operations contract,
cooperate fully and without cost to any successor Contractor in
the transfer of all required Federal Aviation Administration
(FAA) and Air Mobility Command Survey and Analysis Office (HQ
AMC/XO0B) certifications, licenses, and/or approvals. Further,
all applicable physical assets, records, and documents acquired
or developed at Government expense in the course of providing
fixed-wing and rotary-wing air operations services shall be
similarly transferred. Access to these materials during any pre
or post solicitation observation period shall not unreasonably be

denied.
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H-20 CT FIXED-WING AND ROTARY-W
AIRCRAPT ASSETS (CONTINUED)

In the event that the Government should either: 1) terminate
this contract for convenience or; 2) fail to exercise any option
due to the cessation or a significant alteration of the AUTEC
project, the Contractor shall immediately initiate action to sell
the aircraft on the open market at then current fair market
value. Any gain or loss on disposition shall be governed by the
cost principles and procedures set forth in FAR 31.205.16 and
appropriate credit or charge shall accrue to the contract
accordingly. The failure to exercise any option for the reasons
set forth in (2) above shall be considered a termination for
convenience of the Government under the prior comntract Lot for
the purposes of determining reasonable settlement expenses
associated with the disposition of the Contractor
acquired/provided fixed-wing and rotary-wing aircraft.

In the event that the Government should terminate this
contract for default, the Contractor shall, effective on the date
of contract turnover to a successor and at the Government’s sole
discretion and direction, pass title or the right to acquire
title to any successor Contractor interest for amount not to
exceed: 1) the then remaining undepreciated value (including any
residual value);or 2) $1.00, whichever is greater, plus any
transfer fees required by law or regulation. Further, the
Contractor shall cooperate fully and without cost to any
successor Contractor in the transfer of all required FAA and HQ
AMC/XOB certifications, licenses, and/or approvals.

Additionally, all applicable physical assets, records, and
documents acquired or developed at Government expense in the
course of providing fixed-wing and rotary-wing operations
services shall be similarly transferred.

If the Government elects for any reason to discontinue use
of any Contractor acquired/provided fixed-wing or rotary-wing
aircraft, previously deemed suitable to the AUTEC air operations
service requirement, the Government and Contractor shall mutually
agree upon any replacement aircraft that may be deemed necessary.
Additionally, upon discontinuance of use, the Contractor shall
immediately initiate action to sell the aircraft taken out of
service on the open market at fair market value. Any gain or
loss on disposition shall be governed by the cost principles and
procedures set forth in FAR 31.205.16 except that any gain
realized over the initial purchase price or basis shall be
applied to the purchase of any approved replacement aircraft.
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H-20 CONTRACTOR ACQUIRED/OWNED FIXED-WING AND ROTARY-WING
AIRCRAFT ASSETS (CONTINUED)

If the Government recompetes this contract at any time, and
the then incumbent Contractor is successful in winning the
follow-on contract, any further cost of the aircraft (beyond
maintenance and operation expense) shall not exceed any remaining
undepreciated value or the depreciable value of any existing
lease option buy-out amount.

H-21 AVAILABILITY OF UNIQUE DATA ITEM DESCRIPTIONS (UDIDs) AND

DATA ITEM DESCRIPTIONS (DIDs) (JAN 1992)
(NAVAIR 5252.210-9501)

(a) Ordering Procedures For Acquisition Management System
And Data Requirements Control List (AMSDL), DoD 5010.12-L, And
DIDs Listed Therein. The AMSDL and all DIDs and UDIDs listed
therein are stocked at the Navy Publishing and Printing Service
Office (NPPSO), Philadelphia, Pennsylvania. Requests for
individual DIDs and UDIDs or the AMSDL will be honored from
private industry and from individuals. Requests may be made
using the automated telephone request service known as TeleSpecs
by dialing (215)697-1187, 8:00 a.m. to 8:00 p.m. (EST), Monday
through Friday. If a customer number has not been previously
assigned, requester must call the Special Assistance Desk at
(215)697-2667/2179 before using the TeleSpec service. Requests
may also be made by mail or FAX in any form, although it is
preferred that the DoD Specification and Standards Requisition,
DD Form 1425, be used. Customers will be automatically provided
with sufficient blank requisitions for future orders, once an
order has been placed. In addition, the DD Form 1425 may be
obtained through supply channels of the cognizant military
activity. All requests should include the following information:

(1) Customer number or Commercial And Government Entity
(CAGE) number

(2) Complete mailing address

(3) Bach desired AMSDL, DID or UDID listed by document
identifier (e.g., AMSDL should be listed as DoD 5010.12-L)

(4) The quantity of documents desired (The maximum quantity
issued per item is five (5))

Mail orders to:

DODSSP, Standardization Document Order Desk,

700 Robbins Avenue, Bldg. 4D,

Philadelphia, PA 19111-5094

Fax orders to: (215) 697-2978




Page H-24
N61339-97-C-0001

N - T
H-21 AVAI UN D D I UDID AND
DATA_ITEM DESCRIPTIONS (DIDg) (JAN 1992)

(NAVAIR 5252.210-9501) (CONTINUED)

(b) Ordering Complete Sets of DIDs. Complete sets of DIDs
or UDIDs are available only four (4) times per year. The cost
per set is $400.00. Cut-off dates for orders are 1 July, 1
October, 1 January and 1 April.

(c) Subscriptions. A subscription service is available to
private industry for a cost of $16.00 per year. Upon payment of
the subscription fee, the subscriber will receive one copy of any
new or revised unrestricted and unclassified DID or UDID for a
one year period after the effective subscription date. The AMSDL
is included with this subscription. Requests for subscriptions
must be accompanied by a check or money order in the above amount
payable to the Treasurer of the United States. Requests may be
mailed to DODSSP, Subscription Service Desk, 700 Robbins Avenue,
Bldg, 4D, Philadelphia, PA 19111-5094.

(d) Availability of Canceled DIDs. NPPSO supplies only the
current version of DIDs. Superseded or canceled documents must
be requested through the procurement or contracting officer of
the military activity citing the need for the document.

H-22 ENVIRONMENTAL CONTROLS (JAN 1931)
(NAVAIR 5252.223-9500)

Notwithstanding that the contract may require the use of
paints or coatings which do not meet state or district
requirements for reduced volatile organic compounds (VOC’s), the
contractor must comply with all federal, state, and local
requlatory requirements respecting air quality and emission
limitations. It remains the contractor’s responsibility to meet
the requirements for reduced VOC’s even where to do so will
require the use of engineering controls or other special painting
equipment.
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H~23 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER
(JAN 1992) (NAVAIR 5252.243-3504)

{a) Except as specified in paragraph (b) below, no orxder,
statement, or conduct of Government personnel who visit the
Contractor's facilities or in any other manner communicates with
Contractor personnel during the performance of this contract shall
constitute a change under the "Changes” clause of this contract.

(b) The Contractor shall not comply with any order, direction or
request of Government personnel unless it is issued in writing and
signed by tha Contracting Officer, or is pursuant to specific
authority otherwise included as a part of this contract.

(c) The Contracting Officer is the only person authorized to
approve changes in any of the requirements of this contract and
notwithstanding provisions contained elsewhere in this contract, the
said authority remains solely the Contracting Officer's. In the event
the contractor effects any change at the direction of any person other
than the Contracting Officer, the change will be considered to have
been made without authority and no adjustment will be made in the
contract price to cover any increase in charges incurred as a result
The address and telephone number of the Contracting Officer

thereof.

is:

Name: Mr. Walter T. Oliver, Code 591

Address: Naval Undersea Warfare Center, Division Newport
B 1351, Rm. 414
1176 Howell Street
Newport, RI 02841-1708

Phone Number: (401) 832-1640

H-24 EMPLOYNENT OF FOREIGN NATIONALS

Employment of citizens of countries other than the United States
and the Commonwealth of the Bahamas at AUTEC is discouraged and is not
authorized without prior approval of the PCO. Any such person must
have an appropriate entry permit, work permit and security clearance
{as applicable) issued by the appropriate governmental authority prior
to employment at AUTEC. It is the Contractor's responsibility to

insure compliance with these requirements.
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The Government and the Contractor understand and agree that the
services to be delivered under this contract by the Contractor to
the Government are non-personal services and the parties
recognize and agree that no employer-employee or master-servant
relationships exist or will exist under the Contract between the
Government and the Contractor and/or between the Government and
the Contractor’s employees. It is, therefore, in the best
interest of the Government to afford the parties a full and
complete understanding of their respective obligations.
Contractor personnel under this contract shall not:

(1) Be placed in a position where they are appointed or
employed by a Federal Officer, or are under the supervision,
direction, or evaluation of a Federal Officer, military or
civilian.

(2) Be placed in a position of command, supervision,
administration, or control over Government military or civilian
personnel, or personnel of other Contractors, or become a part of
the Government organization.

(3) Be used for the purpose of avoiding manpower ceilings
or other personnel rules and regulations of the Government.

(4) Be used in administration or supervision of military
procurement activities that should otherwise be executed by
military procurement personnel.

The services to be performed under this contract do not
require the Contractor or its employees to exercise personal
judgment and discretion on behalf of the Government, but rather
the Contractor’s employees will act and exercise personal
judgment and discretion on behalf of the Contractor.

Rules, regulations, directions, and requirements which are
issued by command authorities under their responsibility for good
order, administration, and security are applicable to all
personnel who enter the installation, or who travel on Government
transportation. This is not to be construed or interpreted to
establish any degree of Government control which is inconsistent
with a non-personal services contract.
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H-26 KEY PERSONNEL REQUIREMENTS I

Certain skilled experienced professional and/or technical
personnel are essential for successful Contractor accomplishment
of the work to be performed under this contract. These are
defined in Contract Section J, Attachment (4), as "key personnel"
and are those persons whose resumes were submitted for evaluation
of the proposal. The Contractor agrees that such personnel shall
not be removed from the contract work or replaced without
compliance with the requirements of this provision.

If one or more of the key personnel for whatever reason
becomes, or is expected to become, unavailable for work under
this contract for a continuous period exceeding 30 work days, or
is expected to devote substantially less effort to the work than
indicated in the proposal or initially anticipated, the
Contractor shall immediately notify the PCO and NUWC and shall
promptly recommend a replacement for such personnel with
personnel of at least substantially equal ability and
qualifications.

Should it become necessary to make substitutions for key
personnel identified in the Contractor’s Technical Proposal, the
Contractor shall submit to the PCO and to NUWC a replacement
recommendation, together with an appropriate resume, citing the
qualifications of the proposed replacement individual(s).

The Contractor shall also provide written certification that
the qualifications of the proposed substitution(s) meet or exceed
those of the key personnel initially identified in the
Contractor’s Technical Proposal. -

H-27 REMOVAL OF PERSONNEL

The Government reserves the right to require the Contractor
to remove personnel for reasons of misconduct, breech of security
or illegal activity.

H-28 EMPLOYEE EEALTH CONSIDERATIONS

AUTEC, Andros Island, Commonwealth of the Bahamas, is a
remote site and is not equipped to provide in-depth care for
persons with chronic health problems, or whose health may
otherwise be at risk. Contractor, subcontractor and dependent
family members over the age of sixty shall be required to
successfully pass a physical examination prior to assignment to
Andros Island, and annually thereafter. 2all other potential
Contractor, subcontractor personnel and dependent family members
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SECTION H_- SPECIAL CONTRACT REQUIREMENTS
H-28 EMPLOYEE HEALTH CONSIDERATIONS (CONTINUED)

shall be screened for existing and historical health problems, and
shall not be assigned to Andros Island if the results of such
screening indicate a need for continuous medical attention or
treatment.

H-29 IMMUNIZATION

All Contractor, subcontractor and dependent family members under
sponsorship of the Armed Forces of the United States who reside
outside the United States shall receive immunization in accordance
with the requirements of NAVMEDCOM Instruction 6230.3 (series) and
supplements or changes thereto.

H-30 PERJONNEDL TRAINING

The Contractor shall establish operational/technical training
programs as required by Contract Section J, Attachment (1)
Specification, Chapter XV, or as needed to address the introduction of
new instrumentation and support systems and to maintain operational
and maintenance proficiency of assigned personnel on existing systems.
As circumstances warrant, NUWC may direct the Contractor to undertake
specific training courses or programs related to the operation and
maintenance of range facilities. Contractor training through US Navy
aschools or contracts for training is authorized and will be
accomplished pursuant to CNET Instruction 7300.1 (series) or any
supergeding instruction provided it is determined to be in the best
interests of AUTEC. Attendance at other DOD sponsored training is
similarly authorized. It is the responsibility of the Contractor to
identify and comply with applicable instructions goverming such
training. All Contractor requests for external training, whether
Government sponsored or private, will be processed for approval by the
AUTEC Infrastructure Operations Team Leader (Code 7007), NUWCDET I
AUTEC, West Palm Beach.

Nothing in this provision shall be construed to relieve the
Contractor of the responsibility of providing personnel possessing the
basic qualifications required for the category in which they are
respectively employed or assigned.

H-31

Contractor/subcontractor employees who receive formal external
training at Government expense which exceeds five days in duration
shall be required to execute an employment commitment under this
contract for a period of six months following the
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H-31 TRAINING/EMPLOYMENT COMMITMENT (CONTINUED)

completion of such training. The Contractor shall reimburse the
Government for all costs involved in such training for any employee
who subsequently fails to fulfill his employment commitment. The
reimbursement requirement shall not apply should the employee be

unable to fulfill the terms of the agreement due to contract I
cessation, or should the employee's services no longer be required for

reasons beyond the control and not the fault of the employee, i.e.,

lay-off. This provision shall not apply if specific training is

directed by NUWC. Such NUWC direction shall be documented by the

AUTEC Infrastructure Operations Team Leader (Code 7007), NUWCDET

AUTEC, West Palm Beach, in conjunction with training request approval

processing required by provision H-30, Personnel Training.

H-32 ORIENTATION/FAMILIARIZATION TRAINING

The Contractor shall establish an orientation/familiarization
training program, as required by Contract Section J, Attachment (1)
Specification, Chapter XV, or as may be requested, to acquaint all
newly hired Contractor/subcontractor personnel, Andros resident
dependent family members, and, as may be requested, newly assigned
military personnel and other Government employees, with the overall
aspects of the AUTEC program as well as items germane to living/
working on Andros Island. It is especially required that all such
persons be made aware of pertinent Bahamian law and penalties
(criminal and civil), legal jurisdictions within the Commonwealth of
the Bahamas, and highlights of the Bahamian governmental system.

The Contractor shall also conduct familiarization briefings
(presentations, walk-throughs and/or demonstrations) to acquaint
visitors, prospective Range Users and others with AUTEC's facilities
and capabilities. Such visitors will include high level U.S. and
foreign Military, Government civilian and diplomatic corps
reprasentatives.

H-33 NOTICE TO CONTRACTOR OF CERTAIN DRUG DETECTION PROCEDURES

Pursuant to Navy policy applicable to both Government and
Contractor personnel on board a Naval installation, measures will be
taken to prevent the introduction and utilization of illegal drugs and
related parapiaernalia into Government facilities.
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(CONTINUED)

In furtherance of the Navy'’s drug control program,
unannounced periodic inspections of the following nature may be
conducted by Navy security authorities:

(1) Routine inspection of Contractor occupied facilities.

(2) Random inspections of vehicles on entry or exit, with
drug detection dog teams as available, to eliminate them as a
safe haven for storage of or trafficking in illegal drugs.

(3) Random inspections of personal possessions on entry or
exit from the installation.

When there is probable cause to believe that a Contractor
employee on board a Naval installation has been engaged in use,
possession, or trafficking of drugs, the installation authorities
may detain said employee until the employee can be removed from
the installation or can be released to local authorities having
jurisdiction.

Trafficking in illegal drug and drug paraphernalia by
Contractor employees while on a military
vessel/aircraft/installation may lead to possible withdrawal or
downgrading of security clearance and/or referral for prosecution
by appropriate law enforcement authorities.

The removal of Contractor personnel from a Government vessel,
aircraft or installation as a result of drug offenses shall not
be cause for excusable delay, nor shall such action be deemed a
basis for an equitable adjustment to price, delivery, or other
provisions of this contract.

The Contractor is responsible for implementation and
administration of the provisions of this contract set forth in
the Contract Section I clauses entitled Drug-Free Workplace, FAR
52.223-6 and Drug-Free Work Force, DFARS 252.223-7004.

H-34 E_QOF ASBESTOS ASBESTQS ~CONTAT

Prior to the commencement of work under this contract, or
anytime during the performance period of this contract, the
Contractor shall immediately furnish to the PCO a written
statement identifying contact with or the use of any asbestos in
such a fashion as to expose Government or Contractor personnel to
the risk of direct exposure to asbestos in a form that can be

inhaled.
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H-34 ESTOS _AND AS -CONTAINING
(CONTINUED)

This notification of contact with or use of asbestos shall
include the identification of subcontractors who will perform
work under this contract and may contact or use asbestos material
in such a manner that may be harmful to Government or Contractor

personnel.

H-35 ON TER P (0]

Notwithstanding any other clause of this contract, the
Government may require the Contractor to continue to perform the
services as required by this contract on the same terms and
conditions, except as otherwise noted in this clause, for one
month or any combination of successive months not to exceed a
total of twelve calendar months following the expiration of the
contract period. The Contracting Officer will furnish written
notice to the Contractor at least fifteen days before this
contract or any extension thereof is to expire; provided however,
that any extensions of services pursuant to this clause shall be
for one or more calendar months. The estimated cost of each
calendar month shall be 1/36 of the estimated lot IX cost of this
contract as in effect on the day of the exercise of this
extension of performance, and the base fee shall be 1/36 of the
Lot II fee. (See FAR 52.217-8, Option to Extend Services,

Section I). A separate contract line item will be added to
Section B of the contract for this option at the time the option
is exercised. An applicable award fee pool shall be computed in
accordance with Section J, Attachment (7), Performance Evaluation
and Award Fee Procedures with Enclosures (1) and (2).

H-36 ACCEPTANCE OF CREDIT CARDS

The contractor shall make arrangements to accept (not more
than three) major credit cards (two bank cards and the current US
Government -contracted commercial card) for services rendered for
which payment is required to be collected by the Contractor on
behalf of the Government. Acceptance of the cards shall be in
accordance with standard commercial practices, and associated
costs shall be reimbursable as allowable costs under this
contract.
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HX37 WAIVER OF PCO NOTIFICATION

Pursuant to the regquirements of FAR 52.211-5, MATERIAL
REQUIREMENTS (AUG 2000), the Contractor is authorized to spend up to
$5,000.00 per item to purchase reconditioned/remanufactured items
without the Procuring Officer’s approval. PFor reconditioned/
remanufactured items obtained for over $5,000.00 per item, NUWC
functional specialist approval is required. This approval will be
obtained by the RSE personnel requesting the item prior to completing
the requisition.
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I-1 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2

FEDERAL ACQUISITION REGULATION (FAR) CLAUSES

This contract incorporates one or more clauses by reference, with
the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available.

52.202-1 DEFINITIONS OCT 1995
52.203-3 GRATUITIES. APR 1984
52.203-5 COVENANT AGAINST CONTINGENT APR 1984
FEES.
52.203-6 RESTRICTIONS ON SUBCONTRACTOR OCT 1995
SALES TO THE GOVERNMENT.
52.203-7 ANTI-KICKBACK PROCEDURES. JUL 1995
52.203-10 PRICE OR FEE ADJUSTMENT FOR
ILLEGAL OR IMPROPER ACTIVITY. SEP 1990
52.203-12 LIMITATION ON PAYMENTS TO JAN 1990
INFLUENCE CERTAIN FEDERAL
TRANSACTIONS.
52.204-2 SECURITY REQUIREMENTS. APR 1984
52.209-6 PROTECTING THE GOVERNMENT'S JUL 1995

INTEREST WHEN SUBCONTRACTING
WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR

DEBARMENT .
52.211-5 -Deleted- MAY 1995
52.211-5 NEW REQUIREMENTS AUG 2000

$2.211-7 -Deleted- MAY 1995
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N61339-

CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2

(CONTINUED)

$2.212-8

52.215-2

52.215-23

52.215-25

52.215-27

52.215-33

52.215-39

§2.215-40

$2.216-7
§2.217-8

52.219-8

DEFENSE PRIORITY AND ALLOCATION
REQUIREMENTS.

AUDIT AND RECORDS - NEGOTIATION.

PRICE REDUCTION FOR DEFECTIVE
COST OR PRICING DATA -
MODIFICATIONS.

SUBCONTRACTOR COST OR PRICING
DATA - MODIFICATIONS.

TERMINATION OF DEFINED BENEFIT
PENSION PLANS.

ORDER OF PRECEDENCE.

REVERSION OR ADJUSTMENT OF PLANS
FOR POSTRETIREMENT BENEFITS OTHER
THAN PENSIONS (PRB).

NOTIFICATION OF OWNERSHIP
CHANGES .

ALLOWABLE COST AND PAYMENT.
OPTION TO EXTEND SERVICES.
UTILIZATION OF SMALL, SMALL

DISADVANTAGED AND WOMEN-OWNED
SMALL BUSINESS CONCERNS

DELETED -

SEP

oCcT

ocT

FEB

AUG

Page I-2
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1990

1995

1995

1985

1989

1986

1995

1995

1991
1989

1995
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SECTION I - CONTRACT CLAUSES
I-1 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2
(CONTINUED)
DELETED -

52.222-2 PAYMENT FOR OVERTIMER PREMIUMS. JUL 1990
*#The use of overtime is authorized under
this contract if the overtime premium cost
does not exceed the amount set forth in
provision H-13....

52.222-3 CONVICT LAROR. APR 1984

£2.222-4 CONTRACT WORK HOURS AND SAFETY JUL 1985
STANDARDS ACT - OVERTIME
COMPENSATION.

52.222-26 EQUAL OPPORTUNITY. APR 1984

52.222-28 EQUAL OPPORTUNITY PREAWARD APR 19584
CLEARANCE OF SUBCONTRACTS.

52.222-29 NOTIFICATION OF VISA DENIAL. APR 1984

52.222-35 AFFIRMATIVE ACTION FOR SPECIAL APR 1984
DISABLED AND VIETNAM ERA VETERANS

$2.222-36 AFFIRMATIVE ACTION FOR APR 1984
HANDICAPPED WORKERS.

52.222-37 EMPLOYMENT REPORTS ON SPECIAL JAN 1988
DISABLED VERTERANS AND VETERANS
OF THE VIETNAM ERA.

52.222-41 SERVICE CONTRACT ACT OF 1965, MAY 1989
AS AMENDED.

852.223-2 CLEAN AIR AND WATER. APR 1984

52.223-6 DRUG-FREE WORKPLACE. JUL 1990

52.225-10 DUTY-FREE ENTRY. APR 1984

52.225-11 RESTRICTIONS ON CERTAIN MAY 1992
FOREIGN PURCHASES.

asterisks.

**Information to be inserted in clause located above
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SECTION I - CONTRACT CLAUSES
I-1 CLAUSES INCORPORATED BY REFPERENCE (JUN 1988 52.252-2

(CONTINUED)
52.226-1
52.227-1

52.227-2

52.227-10
52.227-12
52.228-3
52.228-7
52.229-3+*

52.229-8

52.230-2

UTILIZATION OF INDIAN AUG 1991
ORGANIZATIONS AND INDIAN-OWNED
ECONOMIC ENTERPRISES.

AUTHORIZATION AND CONSENT. JUL 1995
ALTERNATE I (APR 1984)

NOTICE AND ASSISTANCE APR 1984
REGARDING PATENT AND
COPYRIGHT INFRINGEMENT.

FILING OF PATENT APPLICATIONS — APR 1984
CLASSIFIED SUBJECT MATTER.

PATENT RIGHTS — RETENTION BY JUN 1989
THE CONTRACTOR (LONG FORM).

WORKERS’ COMPENSATION APR 1984
INSURANCE (DEFENSE BASE ACT).

INSURANCE - LIABILITY TO MAR 1996
THIRD PERSONS.

FEDERAL, STATE, AND LOCAL JAN 1991
TAXES.

TAXES - FOREIGN COST- MAR 1990

REIMBURSEMENT CONTRACTS.

**(a) Any tax or duty from which the United
States Government is exempt by agreement with
the Government of The Commonwealth of the
Bahamas, or from which the Contractor or any
subcontractor under this contract is exempt
under the laws of The Commonwealth of the
Bahamas shall not constitute an allowable
cost under this contract.

COST ACCOUNTING STANDARDS. AUG 1992

*Applicable only to the firm-fixed price portions of this

contract.

**Information to be inserted in clause located above asterisks
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SECTION I - CONTRACT CLAUSES
I-1 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2
(CONTINUED)

52.230-5 ADMINISTRATION OF COST FEB 1995
ACCOUNTING STANDARDS.

§2.232-1* PAYMENTS. APR 1984

52.232-9 LIMITATION ON WITHHOLDING OF APR 1984
PAYMENTS.

52.232-11* EXTRAS. APR 1984

52.232-17 INTEREST. JAN 1991

52.232-18 AVAILABILITY OF FUNDS. APR 1984

52.232-22 LIMITATION OF FUNDS. APR 1984

52.232-23 ASSIGNMENT OF CLAIMS. JAN 1986

52.232-25 PROMPT PAYMENT. MAR 1994

52.232-28 ELECTRONIC FUNDS TRANSFER APR 1989

PAYMENT METHODS.

52.233-1 DISPUTES. OCT 1995

52.233-3 PROTEST AFTER AWARD. - OCT 1995
ALTERNATE I (JUN 1985)

52.237-2 PROTECTION OF GOVERNMENT APR 1984
BUILDINGS, EQUIPMENT, AND
VEGETATION.

52.237-3 CONTINUITY OF SERVICES. JAN 1991

*Applicable only to the firm-fixed price portions of this

contract. ,
**Information to be inserted in clause located above asterisks.
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I-1 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2

(CONTINUED)

52.237-8 RESTRICTION ON SEVERANCE PAYMENTS OCT 1995
TO FOREIGN NATIONALS -

52.242-1 NOTICE OF INTENT TO DISALLOW APR 1984
COSTS.

52.242-13 BANKRUPTCY. JUL 1995
52.243-1«¢ CHANGES - FIXED PRICE. AUG 1987

52.243-2 CHANGES - COST-REIMBURSEMENT. AUG 1987
ALTERNATE II (APR 1984)

52.243-7 NOTIFICATION OF CHANGES. APR 1984
**(b)Notice...the Contractor shall notify the
Administrative Contracting Officer in writing
promptly, within ten calendar days from the
date that the Contractor identifies any
Government conduct (including actions,
inactions, and written and oral
communications) that the Contractor regards
as a change to the contract terms and
conditions...(d) Government response. The
Contracting Officer shall promptly, within 30
calendar days after receipt of notice,
respond to the notice in writing.

52.244-2 SUBCONTRACTS (COST-REIMBURSEMENT FEB 1995
AND LETTER CONTRACTS).

ALTERNATE I (JUL 1995)
**(a) Even if the Contractor’s purchasing
system has been approved, the
Contractor shall obtain the Contracting
Officer’s written consent before placing
subcontracts identified below:
Government directed sole source requirements
and requirements emanating from NUWCDIV
Newport.

*Applicable only to the firm-fixed price portions of this

contract.
**Information to be inserted in clause located above asterisks.
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I-1 CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2

(CONTINUED)

52.244-5 COMPETITION IN SUBCONTRACTING. JAN 1996

52.245-5 GOVERNMENT PROPERTY (COST- JAN 1986
REIMBURSEMENT, TIME-AND-MATERIAL,
OR LABOR-HOUR CONTRACTS) .

52.245-18 SPECIAL TEST EQUIPMENT. FEB 1993

52.246-25 LIMITATION OF LIABILITY - APR 1984
SERVICES.

52.247-1 COMMERCIAL BILL OF LADING APR 19584
NOTATIONS.
**"Transportation is for the Naval Undersea
Warfare Center Newport Division and the
actual total transportation charges paid to
the carrier(s) by the consignor or
consignee are assignable to, and shall be
reimbursed by, the Government."
"Transportation is for the Naval Undersea
Warfare Center Newport Division and the
actual total transportation charges paid to
the carrier(s) by the consignor or consignee
shall be reimbursed by the Government,
pursuant to cost-reimbursement contract No.
(insert contract number)."

52.247-63 PREFERENCE FOR U.S.-FLAG AIR APR 1984
CARRIERS.

52.248-1 VALUE ENGINEERING. MAR 1989

52.249-6 TERMINATION (COST- MAY 1986
REIMBURSEMENT) .

**Information to be inserted in clause located above asterisks




SECTION I - CONTRACT CLAUSES

I-1 CLAUSES INCORPORATED BY REFERENCE

(CONTINUED)
52.249-14
52.251-1
52.253-1

252.203-7000

203-7001
203-7002

452.203-7003

252.204-7000

252.204-7003

252.205-7000

252.209-7000

252.209-7004

252.215-7000

252.219-7004

EXCUSABLE DELAYS

GOVERNMENT SUPPLY SOURCES.
COMPUTER GENERATED FORMS.
STATUTORY PROHIBITION ON
COMPENSATION TO FORMER

DEPARTMENT OF DEFENSE EMPLOYEES
SPECIAL PROHIBITION ON EMPLOYMENT
DISPLAY OF DOD HOTLINE POSTER.

PROHIBITION AGAINST
RETALIATORY PERSONNEL ACTIONS.

DISCLOSURE OF INFORMATION.

CONTROL OF GOVERNMENT PERSONNEL
WORK PRODUCT.

PROVISION OF INFORMATION TO
COOPERATIVE AGREEMENT HOLDERS

ACQUISITION FROM SUBCONTRACTORS
SUBJECT TO ON-SITE INSPECTION
UNDER THE INTERMEDIATE-RANGE
NUCLEAR FORCES (INF) TREATY.

REPORTING OF COMMERCIAL
TRANSACTIONS WITH THE GOVERNMENT
OF A TERRORIST COUNTRY.

PRICING ADJUSTMENTS.
DELETED -

SMALL, SMALL DISADVANTAGED, AND
WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN

(Test Program)
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(JUN 1988) 52.252-2

APR

APR

DEC

DEC

APR

DEC

DEC

NOV

SEP

DEC

P00080

1984
1984
1991

1991

1993
1991

1992

1991

1892

1991

1995

1994

1991

1997
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CLAUSES INCORPORATED BY REFERENCE (JUN 1988) 52.252-2

(CONTINUED)
252.219-7006

252.219-7009

252.223-7004

252.223-7006

252.225-7008

252.225-7009

252.225-7010

252.225-7031

252.227-7013

252.227-7014

252.227-7016

252.227-7017

252.227-7025

NOTICE OF EVALUATION PREFERENCE MAY 1995

FOR SMALL DISADVANTAGED
BUSINESS CONCERNS.

CERTIFICATE OF COMPETENCY.
DRUG-FREE WORK FORCE.

PROHIBITION ON STORAGE AND
DISPOSAL OF TOXIC AND
HAZARDOUS MATERIALS.

SUPPLIES TO BE ACCORDED
DUTY-FREE ENTRY.

DUTY-FREE ENTRY - QUALIFYING
COUNTRY END PRODUCTS AND
SUPPLIES.

DUTY-FREE ENTRY - ADDITIONAL

PROVISIONS.

SECONDARY ARAB BOYCOTT OF
ISRAEL.

RIGHTS IN TECHNICAL DATA AND
COMPUTER SOFTWARE.

RIGHTS IN NONCOMMERCIAL COMPUTER

SOFTWARE AND NONCOMMERCIAL

DEC

DEC

DEC

JUN

COMPUTER SOFTWARE DOCUMENTATION.

RIGHTS IN BID OR PROPOSAL
INFORMATION

IDENTIFICATION AND ASSERTION OF

USE, RELEASE, OR DISCLOSURE
RESTRICTIONS.

LIMITATIONS ON THE USE OR
DISCLOSURE OF GOVERNMENT
FURNISHED INFORMATION MARKED
WITH RESTRICTIVE LEGENDS.

JUN

1993

1988

1993

1991

1991

1991

1992

1995

1995

1995

1995

1995
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S - NTRACT ES
I-1 CLADSES INCORPORATED BY REFERENCE (JUN 1988 52.252-2
(CONTINUED)
227-7027 DEFERRED ORDERING OF TECHNICAL APR 1988
DATA OR COMPUTER SOFTWARE.
252.227-7030 TECHNICAL DATA - WITHHOLDING . OCT 1988
OF PAYMENT.
227-7036 CERTIFICATION OF TECHNICAL DATA MAY 1987
CONFORMITY.
252.227-7037 VALIDATION OF RESTRICTIVE NOV 1995
MARKINGS ON TECHNICAL DATA.
231-7000 SUPPLEMENTAL COST PRINCIPLES. DEC 1991
231-7001 PENALTIES FOR UNALLOWABLE COSTS. MAY 1994
232-7006 REDUCTION OR SUSPENSION OF AUG 1992
CONTRACT PAYMENTS UPON FINDING
OF FRAUD.
252.233-7000 CERTIFICATION OF CLAIMS AND MAY 1994
REQUESTS FOR ADJUSTMENT OR
RELIEF.
252.235-7003 FREQUENCY AUTHORIZATION. DEC 1991
252.242-7000 POSTAWARD CONFERENCE. DEC 1991
252.242-7001 CERTIFICATION OF INDIRECT COSTS. DEC 1991
252.243-70012 PRICING OF CONTRACT DEC 1991
MODIFICATIONS
252.245-7001 REPORTS OF GOVERNMENT PROPERTY. MAY 1994
252.248-7000 PREPARATION OF VALUE ENGINEERING MAY 1994

CHANGE PROPOSALS.

252.251-7000 ORDERING FROM GOVERNMENT MAY 1995
SUPPLY SOURCES.
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SECTION I - CONTRACT CLAUSES

I-2 REQUIREMENT FOR CERTIFICATE OF PRQCUREMENT
INTEGRITY-MODIFICATION (SEP 1995) 52.203-9

(a) Definitions. The definitions set forth in FAR 3.104-4
are hereby incorporated in this clause.

(b) The Contractor agrees that it will execute the
certification set forth in paragraph (c) of this clause when
requested by the Contracting Officer in connection with the
execution of any modification of this contract.

(c) Certification. As required in paragraph (b) of this
clause, the officer or employee responsible for the modification
proposal shall execute the following certification:
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SECTION I - CONTRACT CLAUSES

I-2 REQUIREMENT FOR CERTIFICATE OF PROCUREMENT
INTEGRITY-MODIFICATION (SEP 1995) 52.203-9 (CONTINUED)

CERTIFICATE OF PROCUREMENT INTEGRITY-MODIFICATION (NOV
1990)

(1) I, (Name of certifier)
am the officer or employee responsible for the preparation of
this modification proposal and hereby certify that, to the best
of my knowledge and belief, with the exception of any
information described in this certification, I have no
information concerning a vioclation or possible violation of
subsection 27(a), (b), (d), or (f) of the Office of Federal
Procurement Policy Act, as amended* (41 U.S.C. 423),
(hereinafter referred to as "the Act"), as implemented in the
FAR, occurring during the conduct of this procurement

(contract and modification number).

(2) As required by subsection 27(e) (1) (B) of the Act, I
further certify that to the best of my knowledge and belief,
each officer, employee, agent, representative, and consultant of

(Name of Offeror) who has participated
personally and substantially in the preparation or submission of
this proposal has certified that he or she is familiar with,
and will comply with, the requirements of subsection 27(a) of
the Act, as implemented in the FAR, and will report immediately
to me any information concerning a violation or possible
violation of subsections 27(a), (b), (d), or (f) of the Act, as
implemented in the FAR, pertaining to this procurement.
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SECTION I - CONTRACT CLAUSES

I-2 REQUI POR _CERTIF TE PRO
INTEGRITY-MODIF TION (SEP 1995) 52.203-9 (CONTINUED)

(3) Violations or possible violations: (Continue on plain
bond paper if necessary and label Certificate of Procurement
Integrity-Modification (Continuation Sheet), ENTER NONE IF NONE

EXISTS)

(Signature of the officer or employee responsible for the
modification proposal and date)

(Typed name of the officer or employee responsible for the
modification proposal)

* Subsections 27 (a), (b), and (d) are effective on December 1,
1990. Subsection 27(f) is effective on June 1, 1991.

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF
AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE,
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER
SUBJECT TO PROSECUTION UNDER TITLE 18, UNITED STATES CODE,
SECTION 1001. (BEnd of certification)
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ECTION T - CLAUSES

REQUIREMENT FOR CERTIF F_PRO
INTEGRITY-MODIFICATION (SEP 1995) 52.203-9 (CONTINUED)

(d) In making the certification in paragraph (2) of the
certificate, the officer or employee of the competing .Contractor
responsible for the offer or bid, may rely upon a one-time
certification from each individual required to submit a
certification to the competing Contractor, supplemented by
periodic training. These certifications shall be obtained at the
earliest possible date after an individual required to certify
begins employment or association with the Contractor. If a
Contractor decides to rely on a certification executed prior to
the suspension of section 27 (i.e., prior to December 1, 1989),
the Contractor shall ensure that an individual who has so
certified is notified that section 27 has been reinstated. These
certifications shall be maintained by the Contractor for a
period of 6 years from the date a certifying employee’s
employment with the company ends or, for an agency,
representative, or consultant, 6 years from the date such
individual ceases to act on behalf of the Contractor.

(e) The certification required by paragraph (c) of this
clause is a material representation of fact upon which reliance
will be placed in executing this modification.

P TO EXTEND THE TERM OF THE CONTRACT (MAR 1989)

(52.217-9)

(a) The Government may extend the term of this contract by
written notice to the Contractor within the final year of the
contract, provided, that the Government shall give the
Contractor a preliminary written notice of its intent to extend
at least 30 days before the contract expires. The preliminary
notice does not commit the Government to an extension. :

(b) If the Government exercises this option, the extended
contract shall be considered to include this option provision

(c) The total duration of this contract, including the
exercise of any options under this clause, shall not exceed 8
years, plus any extensions resulting from the exercise of H-35
Extension After Performance.
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N - NTRA CLAUSE
PREFERENCE FOR LABOR SURPLUS AREA CONCERNS APR 1984)
52.220-1

(a) This acquisition is not a set aside for labor surplus
area (LSA) concerns. However, the offeror’s status as such a
concern may affect (1) entitlement to award in case of tie
offers or (2) offer evaluation in accordance with the Buy
American Act clause of this solicitation. In order to determine
whether the offeror is'entitled to a preference under (1) or (2)
above, the offeror must identify, below, the LSA in which the
costs to be incurred on account of manufacturing or production
(by the offeror or the first-tier subcontractors) amount to more
than 50 percent of the contract price.

(b) Pailure to identify the locations as specified above
will preclude consideration of the offeror as an LSA concern.
If the offeror is awarded a contract as an LSA concern and would
not have otherwise qualified for award, the offeror shall
perform the contract or cause the contract to be performed in
accordance with the obligations of an LSA concern.

STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

(52.222-42)

In compliance with the Service Contract Act of 1965, as
amended, and the regulations of the Secretary of Labor (29 CFR
part 4), this clause identifies the classes of service employees
expected to be employed under the contract and states the wages
and fringe benefits payable to each if they were employed by the
contracting agency subject to the provisions of 5 U.S.C. 5341 or
5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE
DETERMINATION

Employee clasg Monetary wage
Accounting Clerk I $8.47
Accounting Clerk II $9.47
Accounting Clerk III $11.75
Accounting Clerk IV $14.38

Typist I $7.55
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SECTION I - CONTRACT CLAUSES
I-5 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)
(CONTINUED)

(52.222-42)
THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE

DETERMINATION

Employee clasgs Mon
Typist II $9.47
Janitor $7.46
Switchboard Operator/ $8.15
Receptionist

Warehouse Specialist $8.69
Secretary I $8.47
Secretary II $9.47
Secretary III $11.75
Secretary IV $14.37
Secretary V $15.83
Guard II $8.47
Key Entry Operator I $8.47
Key Entry Operator II $9.47
Computer Operator II $9.47
Computer Operator III $11.75
Computer Operator IV $14.38
Aircraft Mechanic $13.57
Aircraft Mechanic Helper $9.66
Aircraft Servicer $8.69
Aircraft Worker $12.60

Electronics Tech I, Maint. $10.59
Electronics Tech II, Maint. $13.02
Electronics Tech III, Maint.$15.83

Illustrator II $13.02
Drafter IIX $10.59
Drafter IXII $13.02
Drafter IV $15.83
Supply Technician $11.75
Word Processor II $9.47
Tools and Parts Attendant $9.66
Shipping/Receiving Clerk $9.60

Fringe benefit rate for equivalent federal hires is 21%.
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SECTION I - CONTRACT CLAUSES
I-6 IRANSPORTATION OF SUPPLIES BY SEA (NOV 1995)
(252.247-7023)

({a Definitions. As used in this clause --

(1) Components means articles, materials, and
supplies incorporated directly into end products
at any level of manufacture, fabrication, or
assembly by the Contractor or-any subcontractor.

(2) Department of Defense (DoD) means the Army,
Navy, Air Force, Marine Corps, and defense
agencies.

(3) Foreign flag vessel means any vessel that is
not a U.S.-flag vessel.

(4) Ocean transportation means any transportation
aboard a ship, vessel, boat, barge, or ferry
through internmational waters.

(5) Subcontractor means a supplier, materialman,
distributor, or vendor at any level below the
prime contractor whose contractual obligation to
perform results from, or is conditioned upon,
award of the prime contract and who is performing
any part of the work or other requirement of the
prime contract. However, effective May 1, 1996,
the term does not include a supplier, materialman,
distributor, or vendor of commercial items or
commercial components.

(6) Supplies means all property, except land and
interests in land, that is clearly identifiable
for eventual use by or owned by the DoD at the
time of transportation by sea.

(i) An jitem is clearly identifiable for
eventual use by the DoD if, for example, the
contract documentation contains a reference
to a DoD contract number or a military
destination.
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SECTION I - CONTRACT CLAUSES

I-€ TRANSPORTATION OF SUPPLIES 2Y SEA (NOV 1995)
(252.247-7023) (CONTINUED)

(ii) Supplies includes (but is not limited
to) public works; buildings and facilities;
ships; floating equipment and vessels of
every character, type, and description, with
parts, subassemblies, accessories, and:
equipment; machine tools; material;
equipment; stores of all kinds; end items;
construction materials; and components of the
foregoing.

(7) U.S.-flag vessel means a vessel of the United
States or belonging to the United States,
including any vessel registered or having national
status under the laws of the United States.

(b) The Contractor shall employ U.S.-flag vessels in
the transportation by sea of any supplies to be
furnished in the performance of this contract. The
Contractor and its subcontractors may request that the
Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if
the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely
shipment;

(2) The freight charges are inordinately excessive
or unreasonable; or

(3) Freight charges are higher than charges to
private persons for transportation of like goods.

(c) The Contractor must submit any request for use of
other than U.S.-flag vessels in writing to the
Contracting Officer at least 45 days prior to the
sailing date necessary to meet its delivery schedules.
The Contracting Officer will process requests submitted
after such date(s) as expeditiously as possible, but
the Contracting Officers failure to grant approvals to
meet the shippers sailing date will not of itself
constitute a compensable delay under this or any other ‘
clause of this contract. Requests shall contain at a { s
minimum -- :

(1) Type, weight, and cube of cargo; %




Page I-19
N61339-97-C-0001
P00001

SECTION I - CONTRACT CLAUSES

(252.247-7023) (CONTINUED)
(2) Required shipping date
Special handling and discharge requirements '

|
I-6 TRANSPORTATION OF SUPPLIES BY SEA (NOV 1335)
4) Loading and discharge points;

(5 Name of shipper and consignee;
Prime contract number; and

(7) A documented description of efforts made to
gsecure U.S.-flag vessels, including points of
contact (with names and telephone numbers) with at
least two U.S.-flag carriers contacted. Copies of
telephone notes, telegraphic and facsimile message
or letters will be sufficient for this purpose.

(d) The Contractor shall, within 30 days after each
shipment covered by this clause, provide the
Contracting Officer and the Division of Natiomal Cargo,
Office of Market Development, Maritime Administration,
U.S. Department of Transportation, Washington, DC
20550, one copy of the rated on board vessel operating
carriers ocean bill of lading, which shall contain the
following information --

1 Prime contract number;

(2 Name of vessel;

3 Vessel flag of registry;

4) Date of loading;

(s Port of loading;

(6 Port of final discharge;

(7 Description of commodity;

(8) Gross weight in pounds and cubic feet if
available;

(9) Total ocean freight in U.S dollars; and

10 Name of the steamship company. |
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ECT - T CLAUSES

I-6 L.ZS BY (NOV 1995
(252.247-7023) (CONTINUED

(e) The Contractor agress to provide with its final
invoice under this contract a representation that to
the best of its knowledge and belief --

(1) No ocean transportation was used in the
performance of this contract;

(2) Ocean transportation was used and only U.S.-
flag vessels were used for all ocean shipments
under the contract;

(3) Ocean transportation was used, and the
Contractor had the written consent of the
Contracting Officer for all non-U.S.-flag ocean
transportation; or

(4) Ocean transportation was used and some or all
of the shipments were made on non-U.S.-flag
vessels without the written consent of the
Contracting Officer. The Contractor shall
describe these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(£) If the final invoice does not include the required
representation, the Government will reject and return
it to the Contractor as an improper invoice for the
purposes of the Prompt Payment clause of this contract.
In the event there has been unauthorized use of non-
U.S.-flag vessels in the performance of this contract,
the Contracting Officer is entitled to equitably adjust
the contract, based on the unauthorized use.

(g) The Contractor shall include this clause, including
this paragraph (g) in all subcontracts under this
contract, which exceed the small purchase limitation of
section 13.000 of the Federal Acquisition Regulation.
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LIST OF ATTACHMENTS

EXHIBIT A

EXHIBIT B

ATTACHMENT
ATTACHMENT
ATTACHMENT

ATTACHMENT
ATTACHMENT

ATTACHMENT

ATTACHMENT

ATTACHMENT

ATTACHMENT

ATTACHMENT (10)

(1
(2)

(3)

(4)
(s)

(6)

(7)

(8)

(9

Contract Data Requirements
List, DD Form 1423

Contract Data Requirements
List, DD Form 1423

AUTEC Specification
U.S./Bahamian Agreement

Department of Labor Wage
Determination

Required Key Personnel

Proposal RequirementS with
Enclosures (1) through (13)

Personnel Categories and
Qualifications with Enclosure (1

Performance Evaluation and
Award Fee Procedures with
Enclosures (1) and (2)

Contract Security Classification,
DD Form 254

Agreement to Purchase

Pre-Proposal Questions and
Answers
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DATA ITEM DESCRIPTION OM8 Na. 07040158
&xp. Date: Jun 30, 1986
1. T 2. I0ENTIFICATION NUMBER
Contractor's Progress, Status and Management Report
. DI-MGMT~80227

3. DE_SCRIM’IONIPURPOS!

3.1 The Contractor's Progress, Status and Management Report indicates the progress of
vork and the status of the program and of the assigned tasks, reports costs, and
informs of existing or potential problem areas. )

4. APPROVAL DATE S. OFFICE OF PRIMARY RESFONSIBILITY (OPR) 6a. DTIC REQUIRED 6. GIDEP REQUIRED
YYMMOD) N/SPAWAR
860905

ey Y
7. APPUICATION/INTERRELATIC NSHIP

7.1 This Data Item Deacription (DID) contains the format and content preparation
instructions for the data product generated by the spscific and discrete task
requirement for this data included in the contract.

7.2 This DID may-be applied in any contract and during any program phase.
7.3 This DID supersedes DI-A-2090A, DI-A-3025A, UDI-A-22050B, UDI-A-22052A, UDI-A-23960,
DI-A-30024, and DI-A-30606. (cont. on page 2)
8. APPROVAL UMITATION |93 APPUCANLE FORMS 9b. AMSC NUMBER

N3947

discrete work task to develop this data product.

10.2 Format - This report shall be typewritten on standard size (e.g. 8 1/2" by 11") white
paper, and securely stapled. Pages shall be sequentially numbered. All attachments
shall be identified and referenced in the text of the report. The report shall be
prepared in the contractor's format and shall be legible and suitable for
reproduction. .

10.3 Content - The report shall include:

4. A front cover shaet which includes the contractor's name and address, the
coniract number. the nomenzlaiure of che system or program, tlhic date of ths
‘veport, the perlud covered by the.we;uct, the title of the rejart, either the
weris’l aurber oi tks zuj:crt ov the (uvatract Data Requiremcats *ist (CDRL)
saquanze nimber, tha sacerity classificatiinm, and- the name o7 the issuing
Jovarnnumi &SIl Ticys ,

Dessripricy of he progzess ade Sgiinct wilestones Juiing :tne seporiiag period;

Recivs, pu.drivze or usgative,. obtaimed releved to drevijuely-icentitied problem

&r3cs; Vitly cou:lunflon: =nd yacomaxendarions;

iay ciyaificent changes Lo th. contracior's srganiszet-or or wethod of opsrationm,

te tie project aanajsmzafl neruoll or to the nilest s ziart: . .

Pridieu creas o Xactiag techitial or strhe.ulius zlemis™i, with baci:g-ound and any

rexcozcndariern: for sol:'iorr neyoend faw wcopir df the < ntract; ' i

Prcbies arx:z sifecting 206l elements, wi-h buckground und any recomendations £o7

sclat “eus buri.:d the scipe ¢f the contracty

Coal curvesy o .owing actasl ¢ projected ~onc:*ions th-oughout thu com:ract;

10. PREPARATION INSTRUCTIONS
~ 10.1 Contract - This data item is generated by the contract which contains a specific and

h. Any .38t Jucu:rad for thy rcopusting pericd and total eciniévacrual sxcendituras as
of wemovifug 2tay
1. Perxocivhotrs .wpendsd for thi ~spercing :aried xud cumuiativsly <o ihe contract;
I J. Any trip: ami signttosnt rexaltsy (cor:. om age 2)
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DI-MGMT- 80227

7. APPLICATION/INTERRELATIONSHIP (Cont'‘'d)

7.4 Paragraphs 10.3.f, 10.3.g, and 10.3.h herein should be tailored on DD Form 1423
when such cost data is already submitted through a sophisticated cost reporting
system under the contract.

k'

1.

m.
n.
0.

p.

10. PREPARATION INSTRUCTIONS (Cont'd)

Record of all significant telephone calls and any commitments made by
telephone;

Summary of Engineering Change Proposal (ECP) status, including identification
of proposad ECPs, approved ECPs, and implemented ECPs)

Contract schedule status;

Plang for activities during the following reporting period;

Name and telephone number of preparer of the report;

Appendixes for any necessary tables, references, photographs, illustrations,
and charts.

®*U.S, GOVERNMENT PRINTING OFFICE: 1986-704-037/50176

Page 2 of 2 Pages
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11. DISTRIBUTION STATEMENT

DATA ITEM DESCRIPTION . oot ha irs SO0
Z TG ) ‘ 1. IDENTIFICATION NUMBER
FUNDS AND m—m !DKPEIDI'].‘URE mm ’ R DI-FNCL~80331

3. DESCRIFTION/PURPOSE
3.1 This repo:t provides Government visibuity into contractor expenditures for labor,
‘materials, travel and other contract charges. It tracks these expendimres against
bageline values, and pravideu to-complstion estimates. )

OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE ] 6b. GIDEP APPLICABLE
G213

4. APPROVAL DATE
(YYMMDD)

‘7.1 This DID contains the fomt and content pxepatation instructions for the data
product generated by the specific and discrete task requirement as delineated in tha

7.2 . This DID is applicable to time and material, research and development and other
contracts where use of Cost Performance Reporting {CPR) or Cost/Schedule Btatus Reporting
(C/3SR) are not riate. It is not applicable on fixed-price contracts. It is

acquired dn & periodic bagis.
pe ' (Continued on Page 2)

(6 APPROVAL LIMITATION A o Sa. APPLICABLE FORMS 9b. AMSC NUMBER

G4079

10. mmvmon'm NS
ég .1- General. The Funds and Man-Hour. lxpendimre Report shall contain t-.ho following
ta:
a. A tabular listing of funding and man-hour  expenditures inclusive of the
reporting period compared to original baseline values, including to—-completion
estimates.
b. A graphical plot of planned versus actual funding expenditures.
c. A graphical plot of planned and actual percentage of work completed.
10.2. . -Each task, job-ordat, sub-t:ask. or unit of work .will be separately
addres 1f achedule or milestone reporting is also a reporting requirement under the
contract, the breakdown of work task elements ghould be consistent with that reporting.
10.3 format and content. The report shall contain- the follow:lng.

10.3. 1 Funds and man~-hour expenditure sunary. This chan_: shall contain the following
data slements (See Flgure 1) : . .

10.3.1.1 Original neqgotiated contract. A summary of all cost elements associated with
the original negotiated contract. This is defined as the contractor’s original cost
propcsal, as negotiated and accepted by the Government. It is that cost as it appears on
the original cortract document. Its elements shall contain that cost estimate breakdown
by category (i.e., direct labor (sr. Engineer, Jr. Engineer, draftsman, engineering shop,
etc. ), .burden/cverhead, material/parts, travel, subsistence, fz;%‘nge' General and

DISTRIBUTION STATEMENT A: Approved -for public release; distribution is unlimited.

DD Farm 1664, JUN 86 Previous editions are obsolete. PAGE 1 OF 5 PAGES
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Block 7, Application/Interrelationship (Continued)

7.3 It is not intended that all the requirements contained herein should be applied to
every contract or program phase. Portions of this DID are subject to deletion tailoring
ng on the management requirements of the solicitation/contract in which it is

dependi
applied.

7.4 This DID is related to DI-A-5016, Project Planning/Actual Progress Chart (Other than
fixed price contracts), and DI-FNCL-80003, Man-nour Expenditure Chart.

7.5 This DID supersedes DI-A-5001B, DI-A-3003F and U-A-35593.

Block 10. Preparation Instructions (Continued)

Administrative (G & A) fee, outstanding commitments, etc.), as provided in the accepted
proposal. Items and amounts specified in this entry shall remain constant on successive
reports during the term of the contract.

10.3.1.2 1latest tiated - contract . A swmary of the latest negotiated
contract %, - a° recap ation of the 10.3.1.1 data elements reflecting
all subsequent changes resulting from contract modifications. ‘Breakdown by category
shall be as provided in 10.3.1.1 unless altered by a contract modification. Indicate

*none® if revised proposals have no effect.

10.3.1.3 Reporting period expenditures. Expenditure data for the current reporting
period for the work task categories used in 10.3.1.1 or 10.3.1.2 (as applicablego
covering man hours, funds, and the change (new orders minus fulfilled orders) in
outstanding commitments. : .

10.3.1.4 Cumilative ture to date. Cumulative man hour, funds and outstanding

commitments expe current reporting period for the work task

c_:gotiu used in 10 3.1.1 and 10.3.1.2 (as applicable). Additionally, show the
ative costs as a percentage of the 10.3.1.1. or 10.3.1.2 costs. - .

10.3.1.5 Estimated cost-to-complete. The estimated costs required to complete the work
tagk from the reporting date to the date of completion. This estimate shall be defined
by categories as they appsar in 10.3.1.1 or 10. 3.1.2. All estimates ghall bo Justified.

10.3.1.6 Latest cost elt:l-ata. An estimate of the ﬁna.l total cost at: completion of
the work effort. This. is derived from 10.3.1.4 and 10.3.1.5. Deviations between the
original contract and/or latut neqotiated contract dange shall- be justiﬂed/explaimd
in footnote remarks.

10.3.2 runds expenditure graph. A funds expenditure graph shall be included. The graph
shall be reproducible to enable periodic changes reflecting current contract funding
status to be entered. The graph shall portray, on a periodic basig, the planned versus
actual total dollar expenditures and the percentage of the total contract dollars that
the expenditure represents (See Figure 2), )

Page 2.0of 5 Pages

Inforsetion Hendling Services, PODSTD lswue 97-01.
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Page 3 of 5 Pages

Block 10. Preparation Instructions (Continued)

. 10.3.3 work completed graph. A work completed graph shall be included that reflects the
percentage of work eted by the contractor through the current reporting period. The
graph shall plot a completion versus planned completion, and shall be maintained
current and be fully legible amd reproducible (See Figure 3).

Inforeation Hendling Services, DODSTD Jssus $7-01.
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. FUNDS EXPENDITURE AND WORK COMPLETED GRAPHS

FUNDS EXPENDITURES
THOUSANDS OF DOLLARS {CUMULATIVE)

0 T T 1 T T T T T 1 1 7

FIGURE 2, Funds expenditure graph

PLANNED v cmen e ACTUAL s

FIGURE 3. Percent work completed graph
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DATA ITEM DESCRIPTION poiinagh oy
2 NIk . ’ 1. IDENTIFICATION NUMBER

STATUS REPORT DI-MGMT- 80368

3. OESCAIPTION ZPURPOSL

3.1 The Status Report documents the status of contractor effort towards achieving
contract objactives. It identifles accomplishments to date and difficulties sncountered,
and compares the status achieved to plannsd goals and the resources expended. It is used
by the Govermnment to monitor and evaluate contractor performancs.

4, A»no‘v’;n; DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) Cs. DTIC APPUCABLE | 65. GIOEF APPLICABLL
870608 G/T213

| m—————
7. APPUCATION / INTERRELATIONSHIP

7.1 This data item description (DID) contains the format and content preparation
instructions for the data product generated by the specific and discrete task requirement
as delineated in the contract. ‘

7.2 1t is not intended that all the requirements herein should be applied to every
program. Portions of this DID are -ub?cct to tailoring by deletion depending on the
8 O

specific status reporting requirement tha project. (Continued on Page 2)
§. APPROVAL LIMITATION Sa. APPLICASLE FORMS 95, AMSC NUMBER
G4130

10, PALPARATION NS TAUCTIONS
10.1 Yormat. The Status Report may be in contractor format.

10.1,1 Identification. The data indicated below shall be contained on a title page or
on the £Irat page of the report.
t

a. Title/identification of the system/component/program/project.
b, Type of report (e.g., monthly, intecim, final),.

c, Pariod covered by the report.

d, Contract number.

e, Preparing activity or contractor’s title, H
£, Seacurity classification, when required.

g, Distribution Statement

10.1.2 rage size. The report shall be on 8 1/2 by 11 inch (metric Ad4) paper,

10,2 Content. The report shall contain the following:

10.2.1 Susmary. The summary shall include a brief statement of the overall project
status, covering the accomplished technical activities and development, objectives of
sfforts, sumnary results of efforts, identification of major problesms/deficiencies with
impact, and racosmended solutions.

10.).2 Body of report. The Status Report shall contain the following items, where
applicabley (Continued on Page 1)

e ——————
11, DISTRIBUTION STATIMENT i

DISTRIBUTION STATEMENT At Approved for public release; distribution is unlimited.

0D Form 1664, JUN 86 Previeus editiors are obsolete. PAGE ] OF 3 PAGES

Inforuation Yandl lng Services, DODSTD lesus 57-01.
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Block 7, ippncat;m,‘/mt‘?rola‘tionship (Continued)

7.3 This DID is related to DI-MCL~80331, Funds and Man-Hour :xpcndituu Report which
gaxll b:duud~in conjunction with this report if Block 10 paragraph 10.2.2.3 below is
elated, .

7.4 This data item ' description supersedes DI-A-35004A, DI-A-5008A, DI-A-5028, and

Block 10, Preparation Ingtructions (Continued)

10.2.2.1 Milestone/task status. The status of each milestone/task as dafined by the
statement of work or contract, as applicable:

4. A statement as to whether or not the program/project/task is on schedule; if
not, the effort planned to meet the schedule shall be indicated. 1Include an overall
statuws of each milestone, task, or unit of work. Include updated achedule sheets,
milestone charts, or task synopeis sheets identifying phase of task and percentage of
completion of each task, technical instruction, or order. '

b. ‘A cison of achieved end-product performance capabilities projected against
contract baseline values, requirements, or allocations.

¢. Effort expended on each task to date, and a brief description of technical
developnents and acconplishments. L !

4, Key dates in any testil:g program and a description of tests performed and
significant test results. If applicable, a description of the amount and type of down
time on the squipment or system under test.

e. A list of all dexigns. completed and a brief description of each item. For
designs in process, provide estimated dates for design and drawing completion.

£f. A narrative of outstanding problems existing as of the previous status report,
and their resolution status,

g. New problem areas encountsred or anticipated, their effect on the overall work
effort/project, and staps being taken to remedy problem situations.

h. Significant results of conferences, trips, or directives from the Contracting
officer’s representatives. .

i. Any other information which may cause significant changes in the program
schedule.

10.2.2.2 Fruture plans. Summary of future plans, recommendations and proposals both for
the next reporting period and for any long term plans. '

10.2.2.3 Itemized man-hours and costs. Itemized man-hour and cost expenditure incurred
for the reporting periocd category and task, total contractual expenditures, and funds
remaining as of the reporting date.

Page 2 of 3 Pages

information Hend!ing Services, DODSTD issus 97-01.
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Block 10, .Preparation Instructions (Continued)

10,2.2.4 Contract deliveries status. The status of each deliverable end item, including
data deliveries, as r T contract, Provide item and contract identification,
shipping/transmittal data; acceptance status, security classification, and scheduled due
da}:o information. I

3 N . .
10.2.2.5  Report preparer. Name of person(s) preparing report and telephone number(s).
10.2.3 ndices., Appendices, vhere licable, for tables, references, charts, or

other descriptive material. Each a x shall be identified and referenced in the
° appropriate area of the report.

Page 3 of 3 pages
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